REQUEST FOR PROPOSAL

5330-14-1011 Feasibility, Design, and Tendering Services —
Corrosion Control System at 21 Mile Pump Station

Infrastructure Projects Department

Issued: April 11, 2025
Closing Date Time: May 2, 2025 2:00 pm
Closing Location:

Project Manager: Chelsey Roberts (croberts@whistler.ca )

I

Whistler. A place where community thrives, nature is protected and guests are inspired WHISTLER



mailto:engineerbids@whistler.ca

RFP — Corrosion Control System at 21 Mile Pump Station

Table of Contents

1 INtrodUCHION ... 1
= T (o 0T ¥ T T 1
2 Specific Project Requirements ...........ccccccicmmmmiiiiiiiisssccccssssseess s s s ss s sssssss s e s s s sssssssssssnnns 2
300 TR T o T= Y0 o AT oY 2
2.2  Feasibility Phase ... 2
221 Project Kick-off and Data REVIEW ...........ccoiiiiieiiie ettt st e s e eeeas 2
222 Site and INfrastructure ASSESSMENT ........ccuiiiiiiiee et e et e e e st e e e steeeesnneeeaeans 2
2.2.3  Existing Systems and Operational REVIEW.............ccoiiiiiiiiiiiiie e 3
224 Environmental, Regulatory, and Safety Considerations..........cccccocciiiiiie e 3
2.3 Conceptual Design Phase.........cccciiiiiiicciiemerirrrinisssssssssssssssssssssssssssssssssssssssssssesssssssssssssnsnsssnsens 3
2.31 Concept Design DeVEIOPMENT ...ttt e st e e e saee e e e abe e e e s anbeeeeans 3
2.3.2 L7015 B L1 4= (= R 3
2.3.3  Preliminary SChEAUIE ... ..o ettt te et e e s et e e s e e e saee e ameeeeneeesneeeenneennes 4
234 Review and FINAlIZAtioN..........oo et e st e e e e e e e 4
2.4 Preliminary Design Phase ... s e 4
241 Preliminary DeSign DIraWiNgS .........cooiooiiiiiiiee et e et e e e e e s e sab b e e e e e e e e anraeeeaee s 4
242 oo =T 41 4T oo [ SRRSO 4
P22 B ©7o 1] g == 1] 0= (=T U T = (SRS 4
244  Construction Schedule UpAate...........ooo i 4
245 Review and FINalZation...........o oot e e e e e e e e e 4
2.5 Detailed DeSign Phase........ccoiiiiiiimir s e e 5
251 Detailed DeSigN DIAWINGS ....cooiiueeieeiaeeiiet et e e et ee e e e e e et e e e e e e s eeeeeeaeeaaaanseeeeeaeaaanneeeeeaeeeaansneeaeaens 5
252 Specifications and TENAEr PACKAGE .........cuuiii ittt sttt e st e e st e e e steeeeenneeeaeans 5
2.5.3  CoStESHMAIE UPAALe....cciiuiiiiiiiiii ettt et e e et e e e nbe e e s et e e e e nre e e enees 5
254  Construction Schedule UpAate...........coo i 5
255 Review and FIiNAlIZatioN ...........o et e e e e e e e e e e e e e e neeaae s 5
256 [T 00T o T O U PP P PP PP 5
P T =Y 4 e [T ST - 6
2.6.1 Final Tender Package Preparation ..............oo it 6
2.6.2 TeNAEr PrOCESS SUPPOIT ... ..ttt e e e e e e e e e e et e e e e e e eeabebeeeaeeeesnnbeeeeaeeesanns 6
2.6.3 Lol =T gL L= ST oo o] o (SRRSO 6

The Resort Municipality of Whistler




RFP — Corrosion Control System at 21 Mile Pump Station

2.7 Engineering Services During Construction, Contract Administration, Inspection,

Programming & Commissioning, and Project Closeout.............ccccimminiminnnnnnnnnns s e 7
2.8 Project Deliverables ... 7
2.9 Available RESOUICES .........ccciiiiiieiiiirr s 8
7280 0T [T 4 =Y 1T - 9
S o oY o LT g T=T 01l 2 3= o T o 1= - 9
B T TR e o Yo == 1IN e g 4 - 1 N 9
3.2 EXECULIVE SUMMAIY .....coiiieiiiiriiee e s s a e e an e e an e e nn e 9
3.3 Proposed WOrk Plan ... s s mmm s s 9
. S 1 12 =1 1 T 10
R R T S o o o X7 =Y o I 0 T = 10
3.6  Proponent QUAalifications..........cccooiiiiiicceeecere e 10
3.7 Summary of Related EXPEri€NCe ........ccccccmemrrriiiiccsmmeerrrresssssssssssre e e e e ss s ssssss e e s e esssssssssmmsssseenas 10
B 2R T X [ =T 4T 11
L N g o = o3 = T = N 1
4.1  SubmisSSion & AWArd.........ccceiiiiiiiiiiis i ane s 11
S 1 o 11 4T 1
B X Lo =Y o T T 12
2 9 S 0 101 = 10T T o S e o o X7 | 12
T (o T 0o 41 T 12
2 3T A oo =Y o - o 1o = 12
30 A T | 41 A8 T30 (=Y 1= o2 Y 12
4.8  Liability fOr ErTOrS ......uiiiiiiiccccccciiirn s ccssssser e s s s s s mmse s e e e s s s s ssmmn e e e e e e e s s smmnnn e e e e eennsssnnnnnnes 12
4.9 ReSPONSIDIlItY ..cccoiiiiiiiirii i —————— 12
410  NO COlUSION ...t a e s n e e n s an e s nanenan 13
411  Conflict of INterest ........ e ————————————— 13
412 Solicitation of Council Members and RMOW Staff ..........cccccoiiiiiriniiinnnsee e 13

The Resort Municipality of Whistler




RFP — Corrosion Control System at 21 Mile Pump Station

413  Confidentiality .......cccooveiriimiiiii i ————————————— 13
414  Proponents EXPENSES ......ccocccioiiiiiiiiiiiminrr s smmmr s s 13
4.15 Proponents QUalifications ........ccceiiicciiiiicicir e 13
416 Contract Terms and ConditioNns .........ccccicimmriiiiiiriinnn 13
g I 15 1= 1 - Ty U= 14
2 300 < I TW 1 o e ] £ 4 = Lo [ ' [ 14
N TR = Ve | 4 - {1 ] 14
5 GIS Data Submission Standards ..........c.ccccciriimini i —————— 15
5.1  Technical SPecCifiCations .........cccciiiiiiiiiiccrrr e mn s 15
5.2 Attribute SChema......... e ——————————————————— 16
5.3  MethodolOogy ..o 16
5.4 Templates, and Symbology ........ccccurimmiiiniimmminr s —————— 16
OO T 0T = L X = - o o 16
00 T &= o 11 1T 4T=1 3 1= o =PSRN 16
7 Evaluation and Selection ... 17
7 I A 1 V= e T T 1= T o 17
7.2  Mandatory Criteria......ccccuiiriiiiiirririsrr s s n e nn e e nnn s 17
7.3 Weighted Criteria BenChmarks..........ccccccimmiiiiiicsseemrerrrsissssssssssr s s s s s ss s sssss s s e e ssssssssssssssssesnnns 17

7.31 o] 1=Yox AL T To [=T = = g T 11 o SRR 18

RS A =T o o | ORI 19

7.3.3  Qualifications @and EXPEIIENCE .......cccuiiiiiiiie e ictiie et e ettt e et e e e st e e e sstte e e s staeeesssaeeesastaeessseeeessnsanaeans 19

T.3:4  TIMEING oottt b e bttt e oot e e e b et e e s b et e e e b e e e e aa b et e e abe e e e s anreeeeaa 20

RS TS T Oo L ST PP RO USRS UPPPPPOPRORN 20
A T 11 (= /T T 21
7488 T 11 o = 1o Yo RS 21
7.6 Consideration of Relevant Factors...........cccciiriiinnmininin e e 21
7.7 Additional INformation ... ———————————— 21
L= o 1 0o o o T o = | 23

The Resort Municipality of Whistler




RFP — Corrosion Control System at 21 Mile Pump Station

9 RMOW Consulting Services Agreement Contract Terms and Conditions Template .25

10 Attachment 1 — P280 and P281 Location Map ......cccccceevviiccemmmmmnnnnnsssssssssssssesennnenns 53
11 Attachment 2 - P280 Record Drawings .........ccccccmmmiiiinninsisssesnnnsssssssssssssssssssss s 54
12 Attachment 3 - P281 Record Drawings .........ccccevmmrinnniemmninnssssss s ssssssss s ssssannns 55
13 Attachment 4 - Water Distribution Corrosion Study — KWL — 2015.........cccccccemennnn. 56
14 Attachment 5 - Corrosion Control Concept - WSP — 2019 .........ccccoomrreicccmerrrnsnnnes 57
15 Attachment 6 - Corrosion Control Site Prioritization Memo - HDR - 2023 ............. 58

The Resort Municipality of Whistler




RFP — Corrosion Control System at 21 Mile Pump Station

1 Introduction

The Resort Municipality of Whistler (RMOW) is issuing a Request for Proposals (RFP) to engage

experienced consultants for feasibility studies, design, and tendering services related to the installation of
a corrosion control system at the 21 Mile Pump Station (Asset ID P280). The objective of this project is to
develop a treatment system that adjusts the pH of the source water, ensuring the drinking water complies

with Vancouver Coastal Health's guidelines for water quality.

This RFP invites experienced consultants with proven expertise in water treatment, system design, and
project management to submit proposals to assist in delivering this essential infrastructure improvement
project.

The RMOW is committed to provide safe drinking water and reliable water supplies for its visitors,
residential, commercial and fire protection needs in a manner that is cost-effective, maintains reliable

infrastructure, and uses conservation to minimize environmental impacts.
Background

The Canadian Drinking Water Guidelines, supported by the Vancouver Coastal Health Authority,
emphasize the importance of controlling the pH of drinking water to prevent corrosion. To mitigate
corrosion in both the distribution system and household plumbing, the recommended approach is to
increase the pH of the water.

In 2019, the Resort Municipality of Whistler (RMOW) engaged WSP to review current regulations and
guidelines related to corrosion control in drinking water systems. WSP developed proposed design
configurations for implementing corrosion control measures at eight existing water facilities within the
RMOW. This study identified the need for corrosion control systems at all eight locations to ensure long-
term infrastructure protection and regulatory compliance:

e 21 Mile Pump Station

e Emerald UV Facility

e Alpine Wells 1, 2, 3

e  Community Pump Station
e Function Junction

o Cheakamus Pump Station

Construction of corrosion control systems for the Function Junction and Cheakamus Pump Stations is
already underway, with commissioning scheduled for the summer of 2025. The design for the corrosion
control system at the Emerald UV Facility is in progress, with construction planned for 2026. At these
locations, the proposed method for corrosion control is pH adjustment using 50% sodium hydroxide.

The Resort Municipality of Whistler 1
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The 21 Mile Pump Station (P280) receives water from both the 21 Mile Creek aquifer groundwater wells
and 21 Mile Creek surface water. Approximately 57% of the water used in the core Village area comes
from 21 Mile Creek, with 29% supplied by the 21-Mile Creek aquifer wells.

At the 21 Mile Pump Station, both water sources are monitored and treated with onsite chlorine
generation for disinfection. The surface water is sourced via a gravity intake from 21 Mile Creek, passing
through the 21 Mile ultraviolet treatment station (Asset ID: P281) for primary disinfection before reaching
the 21 Mile Pump Station. The well water is pumped from the 21 Mile aquifer to the pump station, where
chlorine disinfection is applied to both sources before the water is distributed to the Village and Creekside
zones via booster pumps or gravity.

2 Specific Project Requirements

2.1 Scope of Work

The following section provides an overview of the scope and deliverables to be provided as part of this

project.

2.2 Feasibility Phase

Objective: Assess the technical, environmental, and operational feasibility of a pH control system,
including identifying and selecting the most suitable site for a new treatment building location.

2.2.1 Project Kick-off and Data Review

e Hold a project initiation meeting to confirm scope, deliverables, schedule, and identify key risks

(budget, schedule, permitting, equipment availability).

e Prepare a data request list and review existing RMOW documentation including historical water
quality data, system drawings, and prior studies.

2.2.2 Site and Infrastructure Assessment

e Evaluate potential locations within the RMOW for the new treatment building.

o Assess proximity to existing utilities, site access for chemical delivery, construction logistics, and
future maintenance considerations.

¢ Identify physical or operational constraints that may affect building placement.

e Conduct a topographical and geotechnical survey to evaluate site conditions for the proposed
treatment building.

o Identify existing utilities (water, sewer, electrical, communications) and confirm capacity for
integration.

The Resort Municipality of Whistler 2
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2.2.3 Existing Systems and Operational Review

e Inventory existing pumps, motors, UV/chlorine systems, SCADA, and control panels to
determine compatibility with the proposed pH system.

e Evaluate electrical capacity within existing facilities.

2.2.4 Environmental, Regulatory, and Safety Considerations

e Conduct a high-level environmental impact review to identify permitting needs.

e Confirm compliance with zoning and land-use bylaws; identify any required development or
building permits.

o Evaluate safety and security risks related to chemical handling, site access, and construction.
Deliverable:
A Feasibility Report summarizing:
e Recommended location for the new pH control building and rationale.
o Key findings from site and system assessments.
e |dentification of constraints, risks, and next steps.
e Recommendation to proceed to conceptual design.
2.3 Conceptual Design Phase

2.3.1 Concept Design Development

o Develop a Design Basis Report summarizing design assumptions, criteria, and approach.

e Prepare 50% conceptual design drawings based on design basis memo, include: general
arrangements, civil, architectural, process, structural, mechanical, electrical, process &
instrumentation.

e Prepare a Preliminary Control Narrative outlining the automation and control strategy.

e Present concept drawings to RMOW team for feedback and alignment with operational and
regulatory expectations.
2.3.2 Cost Estimate

e Provide a Class C cost estimate (+25% to +40%) in accordance with ACEC guidelines, including

contingency.

o https://lwww.egbc.ca/getmedia/eced45f4-eb37-4fb2-bee9-ce5fc3288c45/ACEC-BC-
Budget-Guidelines-Building-Projects-2009.pdf.aspx
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2.3.3  Preliminary Schedule

e Develop a preliminary construction schedule based on supplier lead times and coordination with
RMOW on allowable shutdown windows if required.

2.3.4 Review and Finalization

o Present the draft report to RMOW, collect feedback, and finalize the conceptual design report for

approval.

Deliverables:

e Design Basis Report

e 50% Conceptual Design Drawings

e Preliminary Control Narrative

e Class C Cost Estimate

e Preliminary Construction Schedule

e Review Meeting Minutes and Action ltems Summary
2.4 Preliminary Design Phase

2.4.1 Preliminary Design Drawings

e Prepare 75% preliminary design drawings based on the conceptual design, including: general
arrangements, civil, architectural, process, structural, mechanical, electrical, process &
instrumentation.

2.4.2 Programming

e Prepare process and control narratives for the system and review with RMOW operations.

2.4.3 Cost Estimate Update
e Update the cost estimate to Class B level (x15% to +25%) in line with ACEC guidelines.

2.4.4  Construction Schedule Update

e Update construction schedule based on new information from the preliminary design phase.
e Provide recommendations for procurement steps and lead times.

2.4.5 Review and Finalization

e  Submit preliminary design drawings, cost estimate, and construction schedule for RMOW

review.

¢ Host a review meeting, collect feedback, and finalize the preliminary design package.
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Deliverables:
e Preliminary Design Drawings (75%)

e Updated Cost Estimate (Class B)
e Updated Construction Schedule

e Process and Control Narratives

e Finalized Preliminary Design Package (including feedback revisions)

2.5 Detailed Design Phase
2.5.1 Detailed Design Drawings

¢ Finalize design to 95% based on preliminary phase, including: general arrangements, civil,
architectural, process, structural, mechanical, electrical, process & instrumentation.

2.5.2 Specifications and Tender Package

e Prepare technical specifications
o Draft front-end tender documents

2.5.3 Cost Estimate Update

e Update cost estimate to Class A (5% to +10%) in accordance with ACEC guidelines

2.5.4  Construction Schedule Update

e Finalize construction schedule based on detailed design and procurement lead times

2.5.5 Review and Finalization

e  Submit detailed design package for RMOW review
e Attend review meeting, incorporate feedback, and finalize tender-ready documents

2.5.6  Permitting

¢ Review RMOW bylaws for development and building permit requirements

e If required, prepare and submit permit applications
(Include permit application services as optional pricing)

Deliverables — Detailed Design Phase
e 95% Detailed Design Drawing Set
e Draft Technical Specifications

e Draft Front-End Tender Documents
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e Updated Class A Cost Estimate

e Updated Construction Schedule

e Meeting minutes from review session

e Final Tender-Ready Detailed Design Package

o Completed Building and Development Permit Applications
2.6 Tender Services

2.6.1 Final Tender Package Preparation

e Prepare and provide signed and sealed drawings and specifications
o Compile final tender package, including all required supporting documents
¢ Assist RMOW with notifying contractors and vendors of the tender posting

2.6.2 Tender Process Support
e Attend and support the tender walkthrough with interested bidders

e Prepare and issue addenda as required during the tender period

¢ Respond to contractor/vendor questions throughout the tender window

e Review bid submissions and provide a recommendation for award

e Meet with RMOW to review bids and discuss evaluation results

e Prepare final contract documents for execution by the selected contractor

2.6.3 Post-Tender Support

e Assemble and finalize contract documents for execution by the successful contractor

e Update and issue Issued for Construction (IFC) drawings based on tender feedback or

clarifications
e Provide electronic and printed copies of IFC package to RMOW and contractor
Deliverables — Tender Services
e Signed and sealed drawings and specifications
o Final tender package
¢ Record of contractor/vendor outreach
o Addenda and responses to bidder inquiries

e Bid evaluation summary and award recommendation
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e Final contract documents for execution

e Issued for Construction (IFC) drawing set

e Printed and digital IFC packages

2.7 Engineering Services During Construction, Contract Administration, Inspection,

Programming & Commissioning, and Project Closeout

o These services will be procured following the completion of the initial design phases of the
project. At this time, there is not enough detail available to allow consultants to accurately price
this scope of work. A separate scope and fee will be developed once the design is sufficiently
advanced and project requirements are better defined.

2.8 Project Deliverables
The project deliverables will include, but are not limited to the following:
Deliverables — Feasibility Study Phase:
e A Feasibility Report
Deliverables — Conceptual Design Phase:
o Design Basis Report
¢ 50% Conceptual Design Drawings
¢ Preliminary Control Narrative
e Class C Cost Estimate
e Preliminary Construction Schedule
Deliverables — Preliminary Design Phase:
e Preliminary Design Drawings (75%)
e Updated Cost Estimate (Class B)
e Updated Construction Schedule

e Process and Control Narratives

e Finalized Preliminary Design Package (including feedback revisions)

Deliverables — Detailed Design Phase

e 95% Detailed Design Drawing Set
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e Draft Technical Specifications

e Draft Front-End Tender Documents

e Updated Class A Cost Estimate

e Updated Construction Schedule

e Meeting minutes from review session

o Final Tender-Ready Detailed Design Package

o Completed Building and Development Permit Applications
Deliverables — Tender Services

e Signed and sealed drawings and specifications

o Final tender package

e Record of contractor/vendor outreach

e Addenda and responses to bidder inquiries

e Bid evaluation summary and award recommendation

e Final contract documents for execution

e |ssued for Construction (IFC) drawing set

e Printed and digital IFC packages
2.9 Available Resources
RMOW will provide the following information:
e  Attachment 1 — P280 and P281 Location Map
e  Attachment 2 — P280 Record Drawings
e  Attachment 3 — P281 Record Drawings
e  Attachment 4 - Water Distribution Corrosion Study — KWL — 2015
e  Attachment 5 - Corrosion Control Concept - WSP — 2019
e  Attachment 6 - Corrosion Control Site Prioritization Memo - HDR - 2023

e  Access to historical Water Quantity and Water Quality data through Water Trax, Flow Works
and Annual Drinking Water Reports (as requested).
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2.10 Timeline

A timeline with the below milestone dates are desired. Please provide the earliest feasible milestone
dates in your submission.

Deliverable Desired completion date Duration (est.)

Feasibility Study May — July 2025 3 months

Conceptual Design July — August 2025 2 months (can overlap feasibility)
Preliminary Design September - October 2025 2 months

Detailed Design November 2025 - January 2026 3 months

Draft Tender Document February 2026 1 month (can overlap final design)
Construction Start June 2026 -

Construction Complete Fall 2027 16-18 months

3 Proponent Response

3.1 Proposal Format

The following format, sequence, and instructions shall be followed in order to provide consistency in
Proponent response, and ensure each proposal receives full consideration;

e Total electronic individual file size shall be less than 9MB.

e All pages shall be consecutively numbered;

e An unaltered and completed Form of Proposal as the cover page;
e Table of contents;

e The proposal sections as detailed below.
3.2 Executive Summary

Shall be a high level, concise summary of project understanding and overall proposal contents.
3.3 Proposed Work Plan

Proposals shall include a Work Breakdown Structure (WBS) or similar project management based and
deliverable-oriented breakdown that will be used to define the work plan. The work plan will detail an
approach/strategy and methodology to meet the objectives and will demonstrate the strength and ability
to perform the Services requested. The work plan shall indicate what team members will be performing
each task.
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3.4 Timeline

Proposals must include a detailed proposed project timeline based on the work plan for completion of all
work and submission of all required deliverables and milestone dates. Provide a proposed start date, the
total number of days required to complete each deliverable or stage of work, and a completion date.

3.5 Proposed Costs

Proposals shall provide a total cost to complete the work effort including a cost breakdown of the total

cost for each of the components described in the Scope of Work (SOW).

Additionally, Proponents shall include a fee schedule which includes the hourly rates of each individual
and job type that will be working on the project, the anticipated hours to be spent on each task, subtotals
for each task and total costs for the individuals and job type.

If the submitting Proponent has an existing executed master services agreement with the RMOW, the

hourly rates shall match the rates agreed upon in the executed master services agreement.
3.6 Proponent Qualifications

Proposals shall include a description of the Proponent (The Firm/Company) and the Proponent’s team
members qualifications that demonstrate the ability to undertake the proposed project. Resumes shall be
included for the Proponent’s team leaders and all personnel to be used in carrying out the various
components of the project, including sub-consultants and sub-contractors. Resumes shall emphasize
skills that are relevant to the SOW of the project. Previous project work shall include completion dates.
Note that prior to any Proponent member being changed during the evaluation or post bid process,
resumes must be submitted for approval to the RMOW.

3.7 Summary of Related Experience

The proposal shall contain at least two (2) specific project examples that the Proponent has completed
but no more than three (3) project examples completed in the past ten (10) years that demonstrate the
Proponent and the Proponent’s team member’s ability to undertake the proposed project. A sample of the
work completed on the project examples can be included as a Proposal Appendix. Descriptions of
previous projects shall be relevant and related to the proposed project and dated and the proponents
team members shall have been involved on the project examples. Descriptions of previous projects shall

include at a minimum:

1) Name of the project;

2) Start and completion dates;
3) Key individuals involved; and
4) Two client references.
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3.8 Addenda

The proposal shall acknowledge that they have read and understood all addenda posted by indicating in
the Form of Proposal.

4  Project Brief

This is a Request for Proposal (RFP) and is not a contract tender call. No contractual, tort or other legal
obligations are created or imposed on the RMOW by this RFP or by submission of any proposal or by
consideration of, or failure or refusal to, consider any proposal by the RMOW. Further, the Contract, when
executed, is the sole source of any contractual obligation on the RMOW with respect to the project.

Throughout this document reference is made to the “Proponent” as the entity preparing the response to
the RFP. The term “Consultant” is used to represent the Proponent after the Contract is signed.

5 The"Preferred Proponent’isthe Proponentjudgedto have the “bestoveral proposal’ basedonthe

evaluation score outlined in section 6 Capital Asset Log

5.1 Requirements

To fulfill our asset management program documentation, it is required of the consultant to complete a
capital asset worksheet, provided by the RMOW. The worksheet will need to be complete for all tangible
assets, new and demolished. Each asset will be broken into the following group; buildings, drainage
equipment, Improve land, sewer, transport, water electrical. The assets worksheet will include the

information listed below.

Data required for the capital asset worksheet

Name

Project No.

Completion date

Cost

Group/sub group

Material

Asset location (GIS coordinate, street etc.)
Serial or ID (if applicable)

Asset lifetime expectancy

Metric (lineal assets) Length / width

Note — If required, the capital asset worksheet will be provided to the proponent once the project
has been awarded.

Evaluation and Selection which will be selected to enter into negotiations leading to a Contract with the
RMOW. If negotiations are unsuccessful, the next highest rated Proponent may be deemed to be the
Preferred Proponent and negotiations would be commenced with them.
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5.2 Submission & Award

The Proposal shall be submitted via email to the RMOW at:

Name: Chelsey Roberts

Email: engineerbids@whistler.ca & croberts@whistler.ca

The proposal shall be submitted with the price quoted in $CDN for each item defined in the Specific
Project Requirements (SPR) defined in section Error! Reference source not found. on or before: May
2, 2025 @ 2:00 pm.

Following the closing date, the RMOW intends to provide the Notification of Award for the contract to the

preferred Proponent on or before: 60 days from day after close date, July 1, 2025.
5.3 Inquiries

All inquiries related to this RFP shall be directed in writing (by email) to:

Name: Chelsey Roberts
Email: engineerbids@whistler.ca and croberts@whistler.ca

Please clearly identify the RFP number and title when submitting a question.
5.4 Addenda

The final day for questions is 5 business days (April 25, 2025) before the closing date. If the
RMOW determines that an amendment is required to this RFP, the RMOW will post the amendment on
the RMOW and BC Bid web sites no less than 3 calendar days prior to closing.

5.5 Duration of Proposal

The Proposal will be irrevocable and open for acceptance by the RMOW for a period of 60 calendar
days from the day following the closing date, even if the Proposal of another Proponent is accepted
by the owner.

5.6 No Contract

This RFP is an invitation for Proposals (including prices and terms) for the convenience of all parties. It is
not a tender and no obligation of any kind will arise from this RFP or the submission of a Proposal. The
RMOW may negotiate changes to any terms of a Proposal, including prices; and may negotiate with one
or more Proponents, or may at any time invite or permit the submission of a Proposal (including prices
and terms) from other parties who have not submitted Proposals before the closing date.

5.7 Acceptance

A Proposal will be an offer to the RMOW which the RMOW may accept within 60 days by sending a
Notice of Award to the Proponent. Note that the RMOW will select the proposal that it deems, in its sole
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and absolute discretion, demonstrates the best combination of corporate qualifications, technical
capability, project understanding, proposed approach to achieving the specified goals, and estimated total
costs.

5.8 Right to Reject

The RMOW is not bound to accept the lowest price proposal, nor is the RMOW in any way bound to
award the project to any of the Proponent proposals. The RMOW reserves the right to reject any or all
proposals for any reason whatsoever.

5.9 Liability for Errors

The information contained in this RFP is supplied solely as a guideline for Proponents. The information is
not guaranteed or warranted to be accurate by the RMOW, nor is it necessarily comprehensive.

5.10 Responsibility

The Proponent shall not transfer responsibility to meet the obligations of this contract to a third party
without the consent, in writing, of the RMOW project manager.

5.11 No Collusion

Proponents shall not directly or indirectly communicate with any other Proponent regarding the
preparation or presentation of their proposals, or in connection with the Proposal engage in any collusion,
fraud or unfair competition.

5.12 Conflict of Interest

A Proponent must disclose in its Proposal any actual or potential conflicts of interest and existing
business relationships it may have with the RMOW, its elected or appointed officials or employees. The

RMOW may rely on such disclosure.
5.13 Solicitation of Council Members and RMOW Staff

Proponents and their agents will not contact any member of the RMOW Council or RMOW staff with
respect to this RFP, other than the contact person named in Section 5.3 at any time prior to the award of
a contract or the cancellation of this RFP.

5.14 Confidentiality

All Proposals become the property of the RMOW and will not be returned to the Proponent. All Proposals
will be held in confidence by the RMOW unless otherwise required by law. Proponents shall be aware the
RMOW is a "public body" defined by and subject to the Freedom of Information and Protection of Privacy
Act of British Columbia.
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5.15 Proponents Expenses

Proponents are solely responsible for their own expenses in preparing and submitting Proposals, and for
any meetings, negotiations or discussions with the RMOW or its representatives and consultants, relating
to or arising from the RFP. The RMOW will not be liable to any Proponent for any claims, whether for
costs, expenses, losses or damages, or loss of anticipated profits incurred by the Proponent in preparing
and submitting a Proposal, or participating in negotiations for a contract, or other activity related to or
arising out of this RFP.

5.16 Proponents Qualifications

By submitting a Proposal, a Proponent represents that it has the expertise, qualifications, resources, and
relevant experience to supply the services requested.

5.17 Contract Terms and Conditions

The successful Proponent, prior to Notice to Proceed, will sign the Terms and Conditions as outlined in
the RMOW Professional Services agreement attached in Section 11.

5.18 Insurance

At its’ own expense and prior to the commencement of the term of the Contract, the Proponent shall
obtain and maintain or cause to be obtained and maintained in force during the term of the Contract,
insurance acceptable to the RMOW where the RMOW is named as additional insured with limits not less
than those shown for each respective item as follows:

Insurance Consultant

Commercial General Liability (CGL) $5 million per occurrence

Automobile Liability $5 million per occurrence

Umbrella or Excess Liability To bring CGL or auto liability to $5 million
Professional Liability $5 million each claim

5.19 Subcontracting

Proposed subcontractors must be listed with attached resumes. A joint proposal submission must indicate
which Proponent has overall responsibility of the project.
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5.20 Signature

The legal name of the person or firm submitting the Proposal shall be inserted in the Form of Proposal
(Section 9). The Proposal shall be signed by a person authorized to sign on behalf of the Proponent and

include the following:

e If the Proponent is a corporation, then the full name of the corporation shall be included together
with the names of authorized signatories. The Proposal shall be executed by all of the authorized
signatories or by one or more of them provided that a copy of the corporate resolution authorizing
those persons to execute the Proposal on behalf of the corporation is submitted;

o If the Proponent is a partnership or joint venture then the name of the partnership or joint venture
and the name of each partner or joint venture shall be included, and each partner or joint venture
shall sign personally (or, if one or more person(s) have signing authority for the partnership or
joint venture, the partnership or joint venture shall provide evidence to the satisfaction of the
RMOW that the person(s) signing have signing authority for the partnership or joint venture). If a
partner or joint venture is a corporation then such corporation shall sign as indicated in
subsection (a) above; or

e If the Proponent is an individual, including a sole proprietorship, the name of the individual shall

be included.

6 GIS Data Submission Standards

The Resort Municipality employs Geographic Information Systems (GIS) to store and manage spatially
related geographic data. To limit duplication of efforts and to expedite the integration of the spatial data
with the RMOW'’s GIS, the following specifications and standards are required of every data submission.

6.1 Technical Specifications

Data submissions shall be made using geodatabase related file formatting. Shapefiles are not accepted

unless a special exception has been requested and granted.

Any as-constructed drawings submitted as part of the project must as be geo-referenced. GIS data must

accompany any geo-referenced drawings using the following specifications.

Software Compatibility ArcGIS 10.7.1

ArcGIS Pro 2.5 or greater

File Format Geodatabase

Projected Coordinate System NAD_1983_UTM_Zone_10N
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WKID 26910

Projection Transverse Mercator

False Easting 500000.0

False Northing 0

Central Meridian -123

Scale Factor 0.9996

Linear Unit Meter (1.0)

Geographic Coordinate System GCS_North_American_1983
Datum D_North_American_1983
Vertical Coordinate System CGVD 1928

6.2 Attribute Schema

If a pre-defined attribute schema is available for the project assets then the appropriate documentation
will be provided. It is the consultants’ responsibility to confirm the existence and comply with any existing
GIS data structure.

Shall there be no pre-existing schema standard then the consultant is required to submit their GIS data
attribute schema for approval.

6.3 Methodology

A methodology document outlining the process involved in creating the submitted data must all be
included. The document must also contain details describing any subtype or domain values if present.
Topology best-practice rules must also be adhered to when performing a Q/A of the data prior to
submitting.

6.4 Templates, and Symbology

Any specialized or custom layer themes or map packages used the production of map products for the
project are to be submitted along with the data and supplemental documents.
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7 Capital Asset Log

7.1 Requirements

To fulfill our asset management program documentation, it is required of the consultant to complete a
capital asset worksheet, provided by the RMOW. The worksheet will need to be complete for all tangible
assets, new and demolished. Each asset will be broken into the following group; buildings, drainage
equipment, Improve land, sewer, transport, water electrical. The assets worksheet will include the

information listed below.

Data required for the capital asset worksheet

Name

Project No.

Completion date

Cost

Group/sub group

Material

Asset location (GIS coordinate, street etc.)
Serial or ID (if applicable)

Asset lifetime expectancy

Metric (lineal assets) Length / width

Note — If required, the capital asset worksheet will be provided to the proponent once the project
has been awarded.

8 Evaluation and Selection

8.1 Evaluation Team

The evaluation of Proposals will be undertaken by the Evaluation Team on behalf of the RMOW. The
Evaluation Team may consist of one or more persons at the Evaluation Team’s discretion. The Evaluation
Team may consult with other RMOW staff, or third-party individuals at their discretion.

8.2 Mandatory Criteria

Any Proposal that does not satisfy all mandatory criteria will be rejected.

Required (Mandatory) Criteria Check

1. The proposal must be received by the specified closing date and time.

2. One (1) electronic copy of the proposal must be submitted in PDF format.

3. Anunaltered, completed and signed RFP Form of Proposal must be submitted with the
proposal.
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Required (Mandatory) Criteria Check

4. Proposals must be in English.

8.3 Weighted Criteria Benchmarks

Evaluation Matrix

The Evaluation Team intends to evaluate all proposals according to the evaluation matrix criteria
categories outlined below. If minimum required points are not met in one or more of the evaluation

criteria, the Proposal will not be considered for award.

Criteria Available Points Minimum Required Points

Project Understanding 15 7.5

Technical Capabilities 30 15

Qualifications and Experience 20 10

Timeline 10 5

Cost 25 No Minimum Required
TOTAL 100 50

Scoring Table

The Evaluation Team intends to use the scoring table below as a guideline for determining criterion score.
Prompts are provided to give the Proponents an idea as to how each criterion will be examined and
scored. The weighting of the prompts in determining the criterion score is up to the discretion of the
Evaluation Team unless otherwise stated.

Scoring Table

Points Awarded Quality Criteria

(% of available)

100% Exceptional Exceptional; far exceeds requirements with no added risk.

The Resort Municipality of Whistler 18



RFP — Corrosion Control System at 21 Mile Pump Station

80% Very Good Exceeds expectations; risk deemed acceptable or no added
risk.
60% Acceptable Meets expectations and all minimum requirements.
40% Below Does not meet expectations or minimum requirements.
20% Well Below Fails to meet minimum requirements; proposes a solution or
Requirements provides explanations that is not acceptable or relevant.
0% Unacceptable Proposed solution deemed unacceptable in every aspect.

8.3.1 Project Understanding

The Proponents will be scored on their understanding of the Proposal as described in the Specific Project
Requirements (SPR) Section Error! Reference source not found.. As a part of the Executive Summary,
include a narrative that illustrates an understanding of the Request for Proposal requirements, the needs
of the RMOW and any proposed augmentations to the Request for Proposal to ensure that the objective
of the project will be fully met. The Evaluation Team will take the entire Proposal submission into
consideration when evaluating the Project Understanding section.

Scoring

The following prompts will be used to determine the criterion score:

Prompts

Is the overall approach tailored to the needs of the RMOW as described in the RFP?

Is the Proposal easy to read and concise?

Does the submitted Proposal acknowledge all criteria in the SPR accurately?

Do any proposed augmentations conflict with the needs of the RMOW?

8.3.2 Technical

The Proponent will be scored on their work plan to perform the project, and shall express high level
solution to the tasks in the SPR. The Evaluation Team will take the entire Proposal submission into

consideration when evaluating the Technical section.
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Scoring

The following prompts will be used to determine the criterion score:

Prompts

Is the WBS/work plan plausible and tailored to the needs of the RMOW?

Is the reasoning behind the methodology sound and well explained?

Have the methods described in the work plan previously been used in past projects and were they
successful? Is there evidence that this is the optimal solution for this scope of work?

8.3.3 Qualifications and Experience

Qualifications of the Proponent and Proponents team are to be submitted according to section 3.6 and
3.7. Only qualifications that are relevant to the SPR will be considered when evaluating this section.

References may or may not be contacted.
Scoring

The following prompts will be used to determine the criterion score:

Prompts

Qualifications of the personnel and how they relate to the tasks they are responsible for as described in the

Proponents Proposal.

Proponent’s team’s experience with similar projects within the last ten (10) years. Submitted experience
beyond the previous ten (10) years will not have weight on the scoring.

Technical and management capability, capacity, skills and qualifications of the Proponent and any proposed

subcontractor(s).

Work performed for submitted references is by the proposed team members and is within the last ten (10)

years and is relevant to the SOW of the project.

8.3.4 Timeline

Timelines that do not match with the milestone dates described in section 2.10 may be scored lower.
Alternative timelines to section 2.10 accompanied with explanations that the Evaluation Team deems to
not interrupt or inconvenience the RMOW will not be penalized. Timelines that are ahead of the milestone
dates may or may not receive more marks than timelines that meet the milestone dates and is up to the

discretion of the evaluation team.
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Scoring

The following prompts will be used to determine the criterion score:

Prompts

Tasks are based on the work plan with start and end dates for each task.

Includes milestone dates and deliverables.

Timeline items are adequately broken down and easy to follow.

Start and end dates for each tasks are realistic with reasonable lead times.

8.3.5 Cost

Cost evaluation is broken into two parts. The total cost and the fee schedule cost breakdown. The total
cost is worth 80% of the points available and the fee schedule is worth 20% of the points available.

Scoring

Prompts Weighting

The total cost will be evaluated using the following equation 80%

Lowest Priced Acceptable Proposal

X Points Available x 809
This Proposal’s Price omes Avaitabte %

The fee schedule is adequately broken down and easy to follow. 20%

8.4 Interviews

If final tabulated scores are within 5 points, the Evaluation Team may, at its discretion, invite some or all
of the Proponents to appear before the Evaluation Team to provide either clarifications of their Proposals
or a request to present on specified criteria and scoring. In such event, the Evaluation Team will be
entitled to consider the answers received in evaluating Proposals. Interview questions and scoring may or

may not be provided to the Proponent before the interview.
8.5 Litigation

In addition to any other provision of this RFP, the RMOW may, in its absolute discretion, reject a Proposal
if the Proponent, or any officer or director of the Proponent submitting the Proposal, is or has been
engaged directly or indirectly in a legal action against the RMOW, its elected or appointed officers,
representatives or employees in relation to any matter.

The Resort Municipality of Whistler 21




RFP — Corrosion Control System at 21 Mile Pump Station

In determining whether or not to reject a Proposal under this section, the RMOW will consider whether the
litigation is likely to affect the Proponent’s ability to work with the RMOW, its Consultants and
representatives, and whether the RMOW'’s experience with the Proponent indicates that there is a risk the
RMOW will incur increased staff or legal costs in the administration of the Contract if it is awarded to the

Proponent.
8.6 Consideration of Relevant Factors

The RMOW reserves the right to decline to select any Proponent which the RMOW, acting reasonably
and fairly, determines would, if selected, result in greater overall cost or material risk to RMOW as
compared to another Proponent, considering any relevant factors, including a Proponent’s financial

resources, safety record, claims and litigation history, work history and environmental record.
8.7 Additional Information

The RMOW reserves the right to select the Proponent best suited for the project and intends to evaluate

the proposal(s) as fairly.

The RMOW has disclaimed any intention to assume contractual or other obligations to Proponents during
the RFP process partly to ensure that it retains maximum flexibility in regard to whether it proceeds with
one of the Proponents, or how it will evaluate proposals.

If a proposal is determined to be unclear or deficient in some aspects, but these deficiencies are capable
of being clarified or rectified, the RMOW may prepare a list of questions for the Proponent, to clarify or
remedy the deficiencies. If, in the opinion of the RMOW, these clarifications and rectifications do not
overcome the deficiencies, the RMOW, at its sole and absolute discretion, may decide to reject the
proposal. The RMOW may contact any or all of the Proponents to seek further clarification and
information before awarding the contract.
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9 Form of Proposal

RFP Project Title: Feasibility, Design, and Tendering Services — Corrosion Control System at 21
Mile Pump Station

RFP Reference No: 5330-14-1011

Legal Name of Proponent:

Contact Person and Title:

Business Address:

Telephone:

E-Mail Address:

Dear Sir/Madam:

I/We, the undersigned duly authorized representative of the contractor, having received and carefully reviewed
all of the Proposal documents, including the RFP and the following addenda:

(addenda, if any)

and having full knowledge of the Site(s), and having fully informed ourselves as to the intent, difficulties,
facilities and local conditions attendant to performing the Services, submit this Proposal in response to the
RFP.

I/We confirm that this proposal is accurate and true to best of my/our knowledge.

I/We confirm that, if I/we am/are awarded the Agreement, I/we will at all times be the “prime consultant” as
provided by the Worker's Compensation Act (British Columbia) with respect to the Services. |/we further
confirm that if I/'we become aware that another consultant at the place(s) of the Services has been designated
as the “prime consultant”, I/we will notify the RMOW immediately, and I/we will indemnify and hold the RMOW
harmless against any claims, demands, losses, damages, costs, liabilities or expenses suffered by the RMOW
in connection with any failure to so notify the RMOW.

This Proposal is submitted this day of , 2025
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I/We have the authority to bind the Proponent.

(Name of Proponent) (Name of Proponent)
(Signature of Authorized Signatory) (Signature of Authorized Signatory)
(Print Name and Position of Authorized Signatory) (Print Name and Position of Authorized Signatory)

The Resort Municipality of Whistler 24




RFP — Corrosion Control System at 21 Mile Pump Station

10 RMOW Consulting Services Agreement Contract Terms and Conditions
Template
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CONTRACT FOR CONSULTING SERVICES
MASTER SERVICES AGREEMENT

THIS AGREEMENT is effective as of the XXt day of XXXXXXX, 20XX.

BETWEEN:

The Resort Municipality of Whistler, having an address at
4325 Blackcomb Way,

Whistler, B.C.

V8E 0X5

(the “RMOW”)
AND:

[Consultant Firm Name] having an address at [Consultant’s full address]
(the “Consultant”)
WHEREAS:

The RMOW commenced a procurement process for the purposes of soliciting responses from suitably
qualified consultants to provide “Services” outlined in Schedule A as per each individual project agreement
and/or accepted individual proposal ("namely the Project") and the Consultant submitted a response
thereto (the "Submission") which was accepted by RMOW;

The Consultant is in the business of providing the services contemplated by this Contract;

RMOW wishes to engage the Consultant to provide the Services on the terms and conditions herein set
forth;

NOW THEREFORE THIS AGREEMENT WITNESSES for good and valuable consideration, the receipt
and sufficiency of which is hereby acknowledged, the parties, intending to be legally bound, agree as
follows:

1. INTERPRETATION

1.1. Definitions
In this Contract unless something in the subject matter or context is inconsistent therewith, the capitalized
terms herein will have the meanings set out below:

(a) “Business Day” has the meaning given in Section 16.1 of this Contract;

(b) “Change Order” means a change within the general scope of Services which may alter the
Services, Contract Price or Contract Time.

(c) “Confidential Information” means:

(i) any information, in whatever form (including written, oral or stored in any computer
or other electronic, magnetic or optical storage system), which is non-public,
confidential or proprietary in nature, whether marked as such or not, obtained directly
or indirectly from RMOW and whether obtained by the Consultant before or after the
date of this Contract, including without limitation, corporate records and employee
records;
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(i)  anyinformation, in whatever form, designated by the RMOW in writing as confidential
or proprietary or marked with words of like import when provided to the Consultant
or any other Person;

(iii)  information orally conveyed to any director, officer, employee or other representative
of the Consultant, if RMOW states at the time of the oral conveyance or promptly
thereafter that such information is confidential, and provides specific written
confirmation thereof to the Consultant within ten (10) days of the oral conveyance;
and

(iv) all Work Product as defined in this Contract, except as may be agreed in writing by
the parties as falling outside the definition of Confidential Information;

(d) “Confidential Information” does not mean:

(i)  which was in the possession of the Consultant prior to disclosure by the RMOW;

(i)  which is already in the public domain or which subsequently becomes part of the
public domain other than through disclosure by the Consultant;

(iii)  which is independently developed or learned by the Consultant without use of

(iv) any Confidential Information; and

(v)  which the Consultant receives from a third Person who was free to make such
disclosure without breach of any legal obligation,

(vi) provided that the Consultant can demonstrate to the satisfaction of RMOW that such
information falls within the scope of the exclusions set forth above.

(e) “Consultant’s Representative” has the meaning given in Section 18.1 of this Contract;

(f) “Contract” means this agreement including the Schedules to this agreement as amended from
time to time with the written approval of the parties;

(g) “Contract Price” has the meaning given in Schedule B of this Contract;

(h) "Dispute” means any difference between the RMOW and the Consultant, of any claim, or any
dispute, relating to or arising out of the Services or the interpretation of the Contract, or any
failure by the RMOW and the Consultant to agree where the Contract call for agreement;

(i) “Person” means any individual, corporation, limited-liability company, partnership, firm, joint
venture, association, trust, or other entity or organization, including a government or an agency
or instrumentality thereof;

() "Procurement Documents" means the procurement documents attached hereto as Schedule
F (if any);

(k) "Records" has the meaning set out in Section 5.1 of this Contract;

() “RMOW Representative” has the meaning given in Section 18.1 of this Contract;

(m) “Services” has the meaning given in Schedule A to this Contract;

(n) “Work Product” means all that which is prepared, produced or developed by the Consultant
as a result of this Contract, whether in written or electronic form and all copies of same. Work
Product includes but is not limited to reports, data (including recorded “personal information”
about an identifiable individual), information, calculations, logs, working papers or finished copy

documents or information of any kind prepared or acquired by the Consultant in connection
with this Contract.




RFP — Corrosion Control System at 21 Mile Pump Station

(0) “Term” has the meaning given in Section 2.1 of this Contract

1.2. Headings
The division of this Contract into articles and sections and the insertion of the recitals and headings are for
convenience of reference only and shall not affect the construction or interpretation of the Contract.

1.3. Use of the Word “Including”
The word “including” when following any general term or statement will not be construed as limiting the
general term or statement to the specific matter immediately following the word “including” or to similar
matters, and the general term or statement will be construed as referring to all matters that reasonably
could fall within the broadest possible scope of the general term or statement.

1.4. Currency
All transactions referred to in this Contract will be made in lawful currency of Canada.

1.5. Singular, Plural, Gender and Person
Wherever in this Contract the context so requires the singular number shall include the plural number and
vice versa and any gender used shall be deemed to include the feminine, masculine or neuter gender.

1.6. Statutes
Each reference to a statute is deemed to be reference to that statute and to the regulations made under
that statute as amended or re-enacted from time to time.

1.7. Schedules
The following attached schedules (the “Schedules”) are incorporated in this Contract and are deemed to
be part of this Contract:

Schedule A - Services to be Provided
Schedule B - Payment and Fees Schedule
Schedule C - Insurance

Schedule D - Approved Subcontractors
Schedule E - Consultant’s Submission
Schedule F - RMOW Procurement Documents
Schedule G - Privacy Protection Schedule

1.8. Order of Priority
If there is a conflict between a provision in a Schedule to this Contract and any other provision of this
Contract, the other provision of this Contract will prevail unless the provision in a Schedule expressly states
that it will prevail over a conflicting provision of the Contract. If this Contract is a result of a competitive
procurement process, the order of priority of documents from highest to lowest will be:

(a) this Contract;

(b) Schedules A, B, C,D, E, F and G;

(c) the RMOW's purchase order for the Services (if any);

(d) extracts from the Consultant’'s Submission respecting the Services, that are attached as a
Schedule (if any); and

(e) extracts from RMOW's Procurement Documents respecting the Services, that are attached
as a Schedule (if any).

2. TERM OF CONTRACT

21. Term
The term of this Contract (the “Term”) will commence on Month... Day 20XX (year) and continue until
December 31, 20XX (year), subject to the following:

a. earlier termination in accordance with the terms of this Contract; and
b. renewal or extension of the Term on such terms as the parties agree to in writing. If the
parties agree to an extension of the Term, then the following will apply:
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(i) the parties will mutually agree on a new Schedule B — Payment and Fees
Schedule;
(i) all other terms and conditions of this Contract not mutually amended will remain
the same; and
(iii) the Term will be extended for the period(s) agreed to by the parties.
3. SERVICES PROVIDED

3.1. Services
The Consultant shall provide the Services described in Schedule A in accordance with this Contract.

3.2. Approvals
The Consultant shall procure and pay for all approvals necessary or advisable to perform its obligations
under this Contract.

3.3. Service Standards
The Consultant will at all times during the Term of this Contract perform the Services using standards,
practices, methods and procedures to a good commercial standard, in accordance with and conforming to
all applicable law and exercising that degree of care, skill and diligence which would reasonably and
ordinarily be expected from a qualified, skilled and experienced person in British Columbia providing
Services similar in scope, nature and complexity to the Services.

3.4. Supervision
The Consultant shall ensure all persons employed or retained by the Consultant to provide the Services
are competent to perform them, meet all professional qualifications, and are properly trained, instructed
and supervised.

3.5. RMOW Instructions
RMOW may from time to time give the Consultant reasonable instructions (in writing or otherwise) as to the
Services required to be provided. The Consultant shall comply with those instructions; however, the
Consultant shall determine the manner in which the instructions are carried out.

3.6. RMOW Facilities

The RMOW may, but is not required, to provide any facilities (including but not limited to work space, office
equipment, computer equipment, telephone or other communication devices, or secretarial support) or
other technical, accounting, transportation or other support services to the Consultant. Any instruments or
tools necessary to provide the Services are the responsibility of the Consultant and are provided at the sole
risk and expense of the Consultant. For certainty, the RMOW'’s provision of any facilities shall be for the
convenience of the parties only and shall not create or be deemed to create an employment, partnership,
joint venture or agency relationship between the parties.

3.7. Security Requirements
Only the employees of the Consultant specifically assigned to provide the Services and will be allowed on
site at any of RMOW’s facilities. The Consultant will inform RMOW in advance of the names of the
employees that will attend RMOW'’s facilities in order to provide the Services. RMOW will inform the
Consultant of all applicable procedures related to security. The Consultant will comply with all applicable
RMOW procedures relating to security that the Consultant has been thereby informed of.

3.8. RMOW Procedures and Policies
The Consultant and any of its employees providing the Services will comply with all RMOW policies or
procedures, including with regard to security, fire and safety, conflict of interest, standards of business
conduct, human rights, harassment, workplace conduct and other policies or procedures of a like nature,
that it has been provided copies of or otherwise been made reasonably aware of.

3.9. Representations and Warranties
The Consultant covenants, represents and warrants to the RMOW that:

(a) the Consultant is legally entitled to carry on its business in British Columbia and is in good
standing with respect to filings of annual reports according to the records of the Registrar
of Companies of British Columbia;
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(b) the Consultant has the power and capacity to enter into this Contract and to comply with
every term and condition of this Contract;

(c) all necessary proceedings have been taken to authorize the Consultant to enter into this
Contract and to execute and deliver this Contract;

(d) this Contract has been properly executed by the Consultant and is enforceable against the
Consultant in accordance with its terms;

(e) any statement, representation or information, whether oral or written, made, furnished or
given by the Consultant, its principals, partners, directors, officers or anyone acting on
behalf of the Consultant, to the RMOW in connection with this Contract is materially correct
and accurate;

(f) the Consultant has no knowledge of any fact that materially adversely affects or, so far as
can be foreseen, might materially adversely affect either its financial condition or its ability
to fulfill its obligations under this Contract;

(9) the Consultant has no knowledge of any claims against it that in either case would
materially adversely affect either its financial condition or its ability to fulfill its obligations
under this Contract;

(h) the Consultant is in compliance with all tax, Workers’ Compensation and other legislation,
regulations and laws to which it is subject, and holds all permits, licences, consents and
authorities required by law to conduct its business;

(i) the Consultant's employees specifically assigned to provide the Services are suitably
qualified to enable full and proper provision of the Services and ;

(j) the Consultant accepts all risks within this Contract identified as being borne by the
Consultant;

(k) the Consultant will comply with all the requirements of this Contract and will perform all its
obligations hereunder;

() no partnership, joint venture or agency involving the RMOW is created by this Contract;
and

(m) all personnel hired, retained or engaged by the Consultant to provide the Services and are
not the employees of the RMOW. The Consultant is solely responsible for arranging all
matters arising out of the relationship of employer and employee between the Consultant
and its employees specifically assigned to provide the Services and .

4. TERMS OF PAYMENT

4.1. Payment
RMOW will pay the Consultant, in full payment and reimbursement for providing the Services, the Contract
Price and expenses set out in Schedule B and the Consultant hereby accepts the same as payment in full
for all Services provided by the Consultant, including all profit and all costs of supervisions, labour,
overhead, financing incurred in providing the Services. The Consultant will be responsible for determining
whether the Services provided are subject to any applicable taxes.

4.2. Invoices

Payments will be made on receipt of the Consultant’s monthly itemized account or for such other periods
as may be mutually agreed subject to verification by the RMOW that the Services have been satisfactorily
performed. The Consultant’s itemized account shall show the period the billing pertains to, specific time
worked in the billing period, and work completed, and shall itemize all taxes as separate line items. Where
required by the RMOW, the Consultant will deliver to the RMOW a written statement of any goods and
services taxation and or business identification numbers in addition to any other billing information
reasonably required by the RMOW.

4.3. Disbursements
RMOW is not obliged to pay the Consultant any monies other than the Contract Price described in Schedule
B. The Consultant is not entitled to reimbursement for any other expenses or disbursements of any kind
except those that are necessarily and reasonably incurred due to a change in scope and have been
approved in advance in writing by the RMOW or such other expenses or disbursements that have been
approved in advance by the RMOW. Reimbursement is subject to submission of evidence of actual
expenditures satisfactory to the RMOW and to applicable expenditure policies and procedures.
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4.4. Non Resident of Canada
If the Consultant is not a resident of Canada, RMOW may be required by law to withhold income tax from
the fees described in Schedule B and then to remit that tax to the Receiver General of Canada on the
Consultant’s behalf.

4.5. Services Provided after Expiry of the Term
No payment will be made for Services provided after the Term of this Contract unless the Term has been
renewed or extended in accordance with this Contract.

4.6. Withholding of Payments
In the event that the Consultant fails to perform its obligations pursuant to the Contract on a timely basis
the RMOW may at its discretion withhold any payments otherwise owed to the Consultant, pending
performance of such obligations. No interest will be paid to the Consultant as a result of any such
withholding. Any withholding of payments are in addition to and will not prejudice RMOW’s other rights and
remedies under this Contract.

4.7. Payment Due Date and Method of Payment
Payment by the RMOW shall be net thirty (30) days from the receipt of invoices provided by the Consultant
in accordance with the terms of the Contract. Payment by the RMOW will be made by direct deposit,
Consultant to fill out and submit RMOW Direct Deposit Form.

5. RECORDS

5.1. Records
The Consultant will keep complete books and records (the “Records”) relating to the provision of the
Services including all performance and other reports, time records and books of account, invoices, receipts,
vouchers of all expenses incurred in the form and content satisfactory to the RMOW acting reasonably and
shall retain all such Records for two years following termination of the Contract, or for any longer period
required by law.

5.2. Inform RMOW
Upon the RMOW’s request, the Consultant shall fully inform the RMOW of all work done by the Consultant
or an approved subcontractor in connection with providing the Services under this Contract.

5.3. Inspection
The Consultant shall permit the RMOW at all reasonable times during the Term of this Agreement and, as
applicable, for a period of two (2) years thereafter (the “Access Period”), to inspect, review and copy all
Work Product and other material that has been produced or received by the Consultant and any approved
subcontractor as a result of this Agreement including without limitation accounting records, findings,
software, data, specifications, drawings, reports and documents whether complete or not.

5.4. Audit
The RMOW shall have the right to audit the work performed by the Consultant during the Term of this
Contract and for two (2) years following expiry of the Term or any extension thereof.

6. INDEPENDENT CONSULTANT

6.1. Independent Consultant

The Consultant is at all times an independent Consultant with control over the manner and means of the
Consultant’'s performance. The Consultant is not an employee, servant or agent of RMOW and nothing
herein shall create or be deemed to create a partnership, joint venture or agency relationship between the
parties. The Consultant is primarily responsible for provision of the Services and may not delegate or assign
any services or work to any other person without the prior written consent of RMOW. The Consultant will
be solely liable for the wages, fringe benefits, work schedules and work conditions of any directors, officers,
servants, agents and employees.

6.2. No Entitlement to Benefits
As an independent Consultant, the Consultant is not entitled to any benefits or payments whatsoever over
and above those specifically provided for in this Contract. Specifically the Consultant will not be entitled to
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any rights or privileges as are available from time to time to employees of RMOW including without limitation
insurance benefits, health benefits, holidays and paid vacation.

6.3. Control and Direction of Employees
The Consultant acknowledges that the Consultant is responsible for the control and direction of the Services
and the control and direction of the Consultant’s employees.

6.4. Statutory and Other Payments
The Consultant shall be liable and responsible for payment to the proper authorities of all income tax
payments, employment insurance premiums, Canada Pension Plan contributions and assessments, and
all other employment expenses, statutory or otherwise in relation to the Services provided under this
Contract.

6.5. Workers Compensation

(@) The Consultant will, at its own expense, procure and carry full Workers’ Compensation
Board coverage for the Consultant and employees of the Consultant engaged in the
Services;

(b)  The Consultant shall comply with and ensure that any Subcontractors comply with and
conform to all health and safety laws, by-laws or regulations of the Province of British
Columbia, including without limitation the Workers’ Compensation Act and Regulations
pursuant thereto. The Consultant agrees that it is the “Prime Contractor” for the Services
and pursuant to Section 118 of the Workers’ Compensation Act.

(c) The RMOW may, on twenty-four (24) hours written notice to the Consultant, but without
notice in the event of an emergency, install devices or rectify any conditions creating an
immediate hazard existing that would be likely to result in injury to any person. However,
in no case will the RMOW be responsible for ascertaining or discovering, through
inspections or review of the operations of the Consultant or otherwise, any deficiency or
immediate hazard.

6.6. Termination
If at any time Canada Revenue Agency or any other competent authority determines that the Consultant is
an employee of RMOW then this Contract shall automatically terminate as of the date of such determination.

6.7. Consultant’s Costs of Tax Compliance
It is clearly understood and agreed that the costs to the Consultant in complying with the preceding
provisions are not subject to additional reimbursement over and above the amount provided for under the
terms of this Contract.

6.8. Risk of Liability
The Consultant assumes all risk and liability for personal injury or damage to personal property caused by
the Consultant’s mishap, negligence or willful misconduct in carrying out the terms of this Contract and for
which adequate levels of insurance coverage shall be obtained by the Consultant.

6.9. No Agency
The Consultant will not commit or purport to commit the RMOW to pay any money unless specifically
authorized by this Contract.

7. BUSINESS PREMISES/LICENCE

7.1. Place of business
Unless the RMOW will be providing facilities under Section 3.6 of this Contract, the Consultant, at its own
expense, will establish and maintain during the Term, a proper place of business at a lawful place that
allows for reasonable commute or accessibility to the Project site from which the business and supervision
of this Contract will be carried out.

7.2. Business Licence
If the Consultant maintains a place of business within the municipal boundaries of the RMOW, or generates
revenue from business activity within the municipal boundaries of the RMOW, the Consultant will at all
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times during the Term be in possession of a valid and subsisting business licence issued to it by the RMOW
and authorizing it to carry out and perform the Services required to be performed under this Contract.

8. OWNERSHIP

8.1. Work Product
The Work Product, any Confidential RMOW Information and any property provided by the RMOW to the
Consultant is RMOW'’s exclusive property. The copyright in the Work Product belongs exclusively to the
RMOW and the Consultant hereby waives any moral rights in such Work Product and confirms the vesting
of copyright in such Work Product in RMOW.

8.2. Assignment of Rights in Work Product

The Consultant hereby irrevocably assigns to the RMOW all right, title and interest worldwide in and to all
Work Product. In the event the Consultant has any rights in the Work Product which cannot be assigned,
the Consultant agrees to waive enforcement worldwide of such rights against RMOW and, at the request
of RMOW, to grant RMOW an exclusive perpetual, fully paid up license without royalty in and to such Work
Product worldwide with the right to sublicense. The Consultant shall take all actions and execute all
documents as may be requested by the RMOW from time to time to fully vest in RMOW all right, title and
interest worldwide in and to such Work Product. RMOW agrees, to the fullest extent permitted by law, to
indemnify and hold the Consultant harmless from any claim, liability or cost directly attributable to the
negligent misuse or incorrect use of the Work Product by the RMOW.

8.3. Copyright Infringement

The Consultant agrees that it will not infringe any third party’s intellectual property rights in creating Work
Product pursuant to this Contract. The Consultant agrees to indemnify RMOW from and against any loss,
damage or liability for the infringement of any patent, trade mark, trade secret or copyright by RMOW arising
from or in connection with RMOW'’s usage of the Work Product. The Consultant agrees it shall defend,
settle or compromise at its own expense any action for patent, trade mark, trade secret or copyright
infringement brought against RMOW or the Consultant. The Consultant warrants and represents that all
Work Product provided to RMOW pursuant to this Contract do not infringe any existing patent, trade mark,
trade secret or copyright registered or recognized in Canada or elsewhere.

8.4. Surrender of Documents and Materials

The Consultant shall not at any time or in any manner unless otherwise agreed to in writing by the
RMOW, make or cause to be made copies, pictures, duplicates, facsimiles or other reproductions or
recordings of any type, or any abstracts or summaries of any Work Product, reports, studies,
memoranda, correspondence, manuals, records, plans or other written, printed or otherwise
recorded documents, papers or materials of RMOW, or which relate in any manner to the present or
prospective operations of RMOW, except as may be necessary in the provision of the Services under
this Contract. The Consultant shall have no interest in any of these materials and agrees, subject to
its professional obligations, to surrender any of these materials which may be in the Consultant’s
possession to the RMOW immediately upon termination of this Contract at the request of RMOW or
at any time prior to termination at the request of RMOW.

9. CONFIDENTIALITY

9.1. Confidentiality
The Consultant will at all times during the Term and thereafter treat as confidential all Confidential
Information and other reports, studies, memoranda, correspondence, manuals, records, plans or other
written, printed or otherwise recorded documents, papers, materials and documents supplied to or obtained
by the Consultant as a result of this Contract. The Consultant shall not at any time during the Term or
thereafter permit the publication, release or disclosure of the same without the prior written consent of
RMOW except as required by applicable law.

The RMOW will at times during the Term and thereafter treat as confidential and maintain the confidentiality
on all information, reports, studies, memoranda, correspondence, manuals, records, plans or other written,
printed or otherwise recorded documents, papers, materials and documents provided by the Consultant,
orally or in writing as confidential in nature. Except as required by law, including under the Freedom of
Information and Protection of Privacy Act, as amended, or unless the Consultant provides its written
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consent, the RMOW shall not at any time during the Term or thereafter permit the publication, release or
disclosure of such confidential information to any third parties.

9.2. Non-Disclosure
The Consultant will not, at any time either during the Term or thereafter, disclose to or discuss with anyone
other than an authorized RMOW employee or representative, any Confidential Information of RMOW or its
elected officials, officers or employees. The Consultant will use such Confidential Information and
knowledge only for RMOW purposes unless the Consultant has obtained RMOW'’s prior express written
authorization to do otherwise.

9.3. No Use of Information
The Consultant shall not use Confidential Information or any other information relating to the affairs of
RMOW for the Consultant's own benefit or purposes or for the benefit or purpose of any other Person
whether before or during the Term or after the expiry of the Term.

9.4. Survival
The provisions of this confidentiality clause shall survive termination of the Contract.

10. CONFLICT OF INTEREST

10.1. No Conflict of Interest

The Consultant represents and warrants to the RMOW that the Consultant does not have an interest,
directly or indirectly either individually or in conjunction with another entity in any firm, association,
syndicate, company, corporation or other business enterprise which could benefit or otherwise be affected
by any decision likely to be made by the RMOW in reliance on or as a result of the Services provided by
the Consultant under this Contract. RMOW shall provide to the Consultant its conflict of interest and
standards of business conduct procedures. The Consultant shall comply with RMOW’s conflict of interest
and standards of business conduct procedures as provided notwithstanding the Consultant is an
independent Consultant and not an employee of RMOW.

10.2. No Conflict with Other Relationships
The Consultant will not, during the Term, perform a service for or provide advice to any person, firm or
corporation if in the reasonable opinion of RMOW, such performance will give rise to a conflict of interest
between the Consultant and RMOW, and the Consultant shall take all steps to ensure the avoidance of all
direct or indirect conflicts of interest (either actual or potential) between the interests of the Consultant and
its directors, officers, servants, agents and employees, and those of RMOW.

10.3. Disclosure of Conflict of Interest
The Consultant will immediately disclose all conflicts of interest and potential conflicts of interest to the
RMOW as soon as any real or perceived conflict of interest arises.

10.4. Good Faith
The Consultant will discharge the Consultant’s obligations to the RMOW in all dealings and transactions
relating to the Services in the utmost good faith.

11. INDEMNIFICATION

11.1. General Indemnity

The Consultant shall indemnify and save harmless the RMOW, its elected officials, officers, employees,
servants and agents from and against any and all losses, claims, demands, damages, actions, causes of
action, fines, penalties, liens, costs and expenses the RMOW may sustain or incur at any time, either before
or after the expiration or termination of this Contract, arising directly or indirectly by reason of negligent
acts, errors, or omissions or wilful misconduct of the Consultant or any agent, employee, director or officer
of the Consultant in connection with this Contract including any injury to or death of any person or any
damage to any and all persons or property, whether deliberate, accidental or through negligence except to
the extent that any such claim arises solely from the negligence of RMOW, its other Contractor(s),
assigns(s) or authorized representatives.
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RMOW shall indemnify and save harmless the Consultant, its elected officials, officers, employees,
servants and agents from and against any and all losses, claims, demands, damages, actions, causes of
action, fines, penalties, liens, costs and expenses the Consultant may sustain or incur at any time, either
before or after the expiration or termination of this Contract, arising directly or indirectly by reason of the
negligent acts or omissions or wilful misconduct of the RMOW or any agent, employee, director or officer
of the RMOW in connection with this Contract including any injury to or death of any person or any damage
to any and all persons or property, except to the extent that any such claim arises solely from the negligence
of the Consultant, its sub-Contractor(s), assign(s) or authorized representatives.

Neither party shall be liable to the other in connection with any claim for any special, incidental, indirect or
consequential loss or damages excepting always that this indemnity does not apply to the extent, if any, to
which the claims are caused by errors, omissions or the negligent acts of the party seeking indemnification,
its other contractors(s), assign(s) and authorized representatives.

The maximum aggregate liability of the Consultant for any loss or damage sustained by the RMOW in
connection with this Contract (whether as a result of negligence or otherwise) shall not exceed
$2,000,000.00.

11.2. Survival
The provisions of this indemnity clause will survive termination of the Contract.

12. TERMINATION

12.1. Default of Consultant
Notwithstanding any other provision of this Contract, if the Consultant is not performing the Services to the
satisfaction of the RMOW or fails to perform the Services as and when reasonably requested by RMOW,
or is in breach of any provision of this Contract, the RMOW may, at its option, either:

(a) Issue written notice to the Consultant requiring that such default be corrected. If within 5
Business Days after receipt of such notice such default shall not have been corrected or
reasonable steps taken to correct such default, then at the sole discretion of the RMOW,
the RMOW may give a further written notice to the Consultant immediately terminating this
Contract, or:
(b) Terminate this Contract giving 5 Business Days’ notice of termination to the Consultant.
In the event the RMOW exercises its option to terminate, the RMOW may withhold payment of any amount
owing to the Consultant under this Contract for the provision of the Services, set-off any damages suffered
by the RMOW against any amounts owing to the Consultant under this Contract for provision of the Services
and pursue other remedies to recover damages from the Consultant for any losses caused to the RMOW
as a result of the Consultant’s performance under this Contract.

A material breach of the privacy obligations of this Contract would be grounds to terminate the contract.

12.2. Termination Without Cause

Notwithstanding any other provision of this Contract, the RMOW or the Consultant may terminate this
Contract for any reason upon giving not less than ten (10) days written notice of termination to the other
party. The Contract may also be terminated in a shorter period of time as may be mutually agreed upon in
writing by the parties. In the event that notice of termination is given pursuant to this section, the RMOW
will pay the Consultant that portion of the fees and expenses described in this Contract which equals the
portion of the Service that was completed to the RMOW’s satisfaction before termination. Such payment
will discharge the RMOW from all further liability under this Contract. Concurrently with termination by the
RMOW pursuant to this Section, all obligations of the Consultant to perform the Services will terminate,
excepting those performance obligations set out at Section 12.5 herein.

12.3. Default of RMOW
If the RMOW fails to make payment to the Consultant in accordance with this Contract, then the Consultant
may, by written notice to the RMOW, require that such default be corrected. If within 5 Business Days after
receipt of such notice such default shall not have been corrected, or reasonable steps taken to correct such
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default, the Consultant may, without limiting any other right or remedy it may have, give a further written
notice to the RMOW to immediately terminate this Contract. In such event, in addition to any other rights or
remedies the Consultant may have, the Consultant shall be paid by the RMOW for all Services performed
pursuant to this Contract and remaining unpaid as of the effective date of such termination.

12.4. Limitation of Liability
The Consultant agrees that notwithstanding anything herein or any duty, principle, term or rule of law to the
contrary, whether express or implied, RMOW shall not be liable to the Consultant for any loss or damage
of any nature whatsoever flowing from early termination of this Contract, including without limitation any
special, incidental, direct, indirect or consequential damages arising out of such early termination nor shall
RMOW be under any obligation to the Consultant save and except for the payment for such Services as
may have been performed in accordance with the terms of this Contract up to the date of termination.

12.5. Warranties to continue
If for any reason the whole or any part of this Contract is terminated, the Consultant’s obligations in this
Contract as to quality, correction and warranty will continue in force after such termination with respect to
the Services performed by the Consultant up to the time of termination.

13. CHANGES

13.1. Right to Make Changes
The RMOW reserves the right to request changes at any time as a result of requirements, site conditions,
emergencies, government regulations or any other reasonable cause and:

(@) The RMOW will notify the Consultant in writing as soon as reasonably possible when a
change in the Services is proposed or required.

(b) Where a proposed change in Services requires an adjustment to the Contract Price and or
Contract Time, agreement to the adjustment between both parties must be recorded in a
Change Order.

(c) The RMOW shall make payment of a Change Order within 30 days of execution of the
Change Order by the RMOW and completion of the change in services.

(d) The Consultant shall not perform any changes without written authorization from the
RMOW.

(e) The RMOW will not make any payment for changes not agreed to in an executed Change
Order.

14. INSURANCE

14.1. Maintain Insurance
The Consultant agrees that they shall maintain and pay for insurance on the terms, including coverage,
amounts and deductibles outlined in Schedule C.

The Consultant acknowledges that any requirements of the RMOW as to the amount of coverage under
any policy of insurance will not constitute a representation by the RMOW that the amount required is
adequate and the Consultant acknowledges and agrees that the Consultant is solely responsible for
obtaining and maintaining policies of insurance in adequate amounts. The insurance policy coverage limits
will not be construed as relieving the Consultant from responsibility for any amounts for which the
Consultant may be legally liable which may exceed these limits.

14.2. Evidence of Insurance
Upon the request of RMOW, the Consultant shall provide the RMOW with evidence of insurance in a form
satisfactory to the RMOW.

14.3. Waiver of subrogation
The Consultant hereby waives all rights of recourse against the RMOW for loss or damage to the
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14.4. Notice of Claims
If at any time during the provision of the Services or the Consultant becomes aware of a claim or potential
claim against any insurance policy that the Consultant has, pursuant to this Contract, indicated to the
RMOW may apply to the Services then the Consultant will immediately advise the RMOW in writing of such
claim, including particulars.

15. ASSIGNMENT AND SUBCONTRACTING

15.1. Consent Required

The Consultant will not assign this Contract or any part thereof without the prior written consent of the
RMOW. The Consultant will not subcontract any of the Consultant’s obligations under this Contract to any
Person other than the Persons listed in Schedule D (if any) without the prior written consent of the RMOW.
No assignment or subcontract, whether approved or not, shall relieve the Consultant of its obligations under
this Contract except to the extent those obligations are in fact properly performed. In the event the RMOW
approves a subcontractor, the Consultant shall secure compliance and enforce at its own expense for the
benefit of the RMOW, each of the Consultant’s contracts with subcontractors. Nothing contained in this
Contract shall create any contractual relationship between the subcontractor and the RMOW. The
Consultant agrees to bind every subcontractor to the terms and conditions of this Contract which are
appropriate and applicable to the services to be provided by the subcontractor and the Consultant shall be
fully responsible to the RMOW for the acts and omissions and errors of all subcontractors and of persons
directly employed or contracted by them.

16. NOTICES

16.1. Notices
All notices, requests, demands and other communications required or permitted to be given under this
Contract shall be in writing and delivered by hand, facsimile transmission, e-mail or prepaid registered mail
(return receipt requested) to the party to which it is to be given as follows:

If to the RMOW:

Chelsey Roberts
4325 Blackcomb Way, Whistler. BC, VBE0X5
croberts@whistler.ca

If to the Consultant:

Consultant Primary Contact/Delegate
Consultant Address
Consultant Email.com

or at such other address as the party to whom the notice is sent may specify by notice given in accordance
with the provisions of this section. Any such notice, request, demand or other communication given as
aforesaid will be deemed to have been given, in the case of delivery by hand, when delivered, in the case
of facsimile transmission or e-mail, when a legible facsimile or e-mail is received by the recipient if received
before 5:00 p.m. on a day other than a Saturday, Sunday or statutory holiday in the Province of British
Columbia or Canada (a “Business Day”), or on the next Business Day if such facsimile or e-mail is received
on a day which is not a Business Day or after 5:00 p.m. on a Business Day, and in the case of delivery by
prepaid registered mail, as aforesaid, on the date received. In the event of discontinuance of postal service
due to strike, lockout, labour disturbance or otherwise, notice, demands, requests and other
communications shall be delivered by hand or facsimile transmission or e-mail.

17. DISPUTE RESOLUTION

17.1. Order of proceedings
If there is any Dispute regarding the interpretation, performance or an alleged breach of this Contract, either
party may give written notice of Dispute to the other party and the Consultant and the RMOW will meet
within three (3) Business Days after the notice of Dispute is given and will attempt in good faith, and using
reasonable efforts, to resolve the matter equitably to the satisfaction of both parties. If the parties cannot
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resolve the Dispute within ten (10) Business Days after they first meet, or if the parties fail to meet within
10 (ten) Business Days of the first request for a meeting, then with the consent of both parties the matter
shall be submitted to mediation. Both parties agree not to make a request for arbitration or to commence
litigation without first seeking agreement through the mediation process. The mediator shall be appointed
by agreement of the parties. If the parties cannot resolve the dispute within 30 calendar Days following the
mediation, then with the consent of both parties, the Dispute may be referred for determination through
arbitration under the Arbitration Act (British Columbia), and in the event that both parties do not so consent
then either party may commence litigation to have the Dispute settled. If a Dispute is submitted for
arbitration, the arbitration will be governed by the British Columbia International Commercial Arbitration
Centre in accordance with its Domestic Commercial Arbitrations Rules of Procedure (“BCIAC Rules”). The
arbitration shall be conducted by a single arbitrator appointed in accordance with BCIAC Rules in
Vancouver, British Columbia and the award of the arbitrator including any award as to costs will be final
and binding on the parties. The reference to arbitration will not preclude a party from applying to a British
Columbia court of competent jurisdiction for interlocutory or interim relief.

17.2. Performance to continue during dispute
The Consultant will continue performance of this Contract during all Disputes with the RMOW, and
notwithstanding any dispute the Consultant will comply with all written directions from the RMOW
Representative relating to the provisions of the Services without prejudice to the Consultant’s right. The
timely provision of the Services may not be delayed or postponed pending resolution of any Dispute.

18. COMMUNICATION

18.1. Representatives
Each party will maintain communication with the other party in accordance with their respective obligations
under this Contract. In particular:

(a) the Consultant will appoint a representative (the “Consultant’s Representative”) who will
have the duty of instituting and maintaining communication with the RMOW as to the
requirements of this Contract, plus an alternative representative to so act in the absence
or inability to act of the Consultant’'s Representative; and

(b) the RMOW will appoint a representative (the “RMOW Representative”) who will have the
duty of instituting and maintaining communication with the Consultant as to the
requirements of this Contract, plus an alternative representative to so act in the' absence
or inability to act of the RMOW Representative.

18.2. Representative's Authority
Each party's representative will have the full power and authority to act on behalf of and to bind such party
in all administrative issues and to carry out such party's obligations hereunder and each party's
representative may be relied upon by the other party as the official representative of such party. Meetings
between the Consultant's Representative and the RMOW Representative may be held by telephone with
the consent of all parties participating in such meetings.

18.3. Change of Representation
The Consultant shall obtain written approval from the RMOW prior to changing a representative(s) or any
team members by submitting a written request with resumes of each newly requested individual. The
RMOW is required to approve any costs for any such un-approved Consultants or sub-contractors or other
representatives. The RMOW may change its representative or alternative representative by written notice
to the Consultant at any time it deems necessary.

19. DELAYS IN PERFORMANCE

19.1. Force Majeure
A party is excused from performing its obligations under this Contract if, to the extent that, and for so long
as:

(a) such party’s performance is prevented or delayed by an act or event (other than economic
hardship, changes in market conditions, insufficiency of funds, or unavailability of
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equipment and supplies) that is beyond its reasonable control and could not have been
prevented or avoided by its exercise of due diligence; and

(b) such party gives written notice to the other party, as soon as practicable under the
circumstances, of the act or event that so prevents such Party from performing its
obligations.

By way of illustration, and not by limitation, acts or events that may prevent or delay performance (as
contemplated by this Section) include: acts of God or the public enemy, acts of civil or military authority,
acts of terrorism, embargoes, epidemics, war, riots, insurrections, fires, explosions, earthquakes, floods
and abnormal weather conditions where the Services are being provided (as determined by comparison to
the ten (10) year average conditions indicated by Environment Canada for the area in which the Services
are being provided).

20. GENERAL

20.1. Right of Set Off

In addition to any other set-off provisions in this Contract, RMOW shall be entitled to set off against a
reasonable amount due or owing to the Consultant by the RMOW and for which RMOW is liable by virtue
of the Consultant’s failure to comply with any statutory or regulatory requirement, duty or obligation arising
out of the Services under this Contract, an amount sufficient to satisfy any indemnity obligations of the
Consultant in relation to such obligation as set out herein. RMOW shall also have the right to withhold any
payment which relates to that portion of the Services which have not been provided by the Consultant in
accordance with the terms of the Contract. When RMOW is satisfied that the Services has been performed
in accordance with the terms and conditions of this Contract, RMOW will cause to be paid to the Consultant,
any amount held back by the RMOW.

20.2. Successors and Assigns
This Contract ensures to the benefit of and binds the parties and their respective successors and permitted
assigns.

20.3. Written Waivers
No indulgence or forbearance by either party shall be deemed to constitute a waiver of its rights to insist on
performance in full and in a timely manner of all covenants of the other party; and any such waiver must be
in writing and signed by the waiving party and then such waiver shall only be effective in a specific instance
and for the specific purpose for which it is given.

20.4. Further Assurances
Each party will execute and deliver promptly all further documents and take all further action reasonably
necessary or appropriate to give effect to the provisions of this Contract.

20.5. Remedies Cumulative
The rights and remedies under the Contract are cumulative and are not in addition to and not in substitution
for any other rights and remedies available at law or in equity or otherwise.

20.6. Amendment
This Contract may not be amended except by a written instrument signed by the RMOW and the Consultant.

20.7. Entire Contract
This Contract and all documents contemplated by or delivered under or in connection with this Contract
constitute the entire agreement between the parties and supersede all prior agreements, negotiations,
discussions, undertakings, representations, warranties and understandings whether written or oral, express
or implied, or otherwise.

20.8. Governing Law
This Contract and any dispute arising out of or in connection with this Contract shall be governed exclusively
by and shall be enforced, construed and interpreted exclusively in accordance with the laws of British
Columbia and the laws of Canada applicable in British Columbia which will be deemed to be the proper law

of this Contract.
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20.9. Attornment
The parties agree to submit to and hereby attorn to the exclusive jurisdiction of the courts of the Province
of British Columbia for any action arising out of or in connection with this Contract.

20.10. Independent Legal Advice
The Consultant confirms it has had an opportunity to obtain independent legal advice in entering into this
Contract.

20.11. Severability
Each provision of this Contract is intended to be severable and if any provision is determined by a court of
competent jurisdiction to be illegal or invalid or unenforceable for any reason whatsoever such provision
shall be severed from this Contract and will not affect the legality, validity or enforceability of the remainder
of or any other provision of this Contract.

20.12. Time of Essence
Time shall be of the essence of this Contract.

20.13. No derogation.
The parties acknowledge and agree that nothing contained or implied in this Contract will be construed as
limiting or prejudicing the rights and powers of RMOW in the exercise of its functions pursuant to the Local
Government Act and the Community Charter, or any other right or power under any public or private
statutes, bylaws, orders or regulations, all of which may be fully exercised as if this Contract had not been
entered into.

20.14. Counterparts
This Contract may be executed by the parties in counterparts and may be executed and delivered by e-
mail or fax and all such counterparts and e-mails and faxes together constitute one and the same
agreement.

20.15. Survival
All obligations of each of the parties which expressly or by their nature survive termination of expiration of
this Contract, will continue in full force and effect subsequent to and notwithstanding such termination or
expiration or assignment and until they are satisfied or by their nature expire.

IN WITNESS WHEREOF this Contract has been executed and delivered by the parties as of the day and
year first above written.

RESORT MUNICIPALITY OF WHISTLER

Per:
Authorized Signatory
Per:
Authorized Signatory
NAME OF CONSULTANT
Per:
Authorized Signatory
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SCHEDULE “A”
SERVICES TO BE PROVIDED

1. “Services ” means all civil, mechanical, electrical, and other engineering related tasks requested of
Contractor name and sub-consultants by the RMOW, including construction administration, design,
procurement and assistance with contractor administration, and any other work including all tasks,
labour, materials, responsibilities, functions, duties and obligations of the Consultant to be supplied or
performed as set forth in this Contract and “Schedule “E” Consultant Submissions”, including those
matters described in this Schedule A, including all and excluding only those items which are expressly
identified as Services or tasks to be performed by or obligations owed by the RMOW.

2. See Schedules F: EXTRACTS OF RMOW PROCUREMENT DOCUMENTS, and SCHEDULE E:
EXTRACTS OF CONSULTANT'S SUBMISSION.

3. The RMOW shall provide the Consultant with unrestricted access to all locations the Consultant
requires for the provision of the Services.

4. RMOW acknowledges and agrees that certain parts of the Services cannot be performed in poor
weather conditions and the Consultant shall be temporarily excused from the provision of the Services
during such conditions. Consultant shall notify RMOW in such an event and the schedule of completion
shall be adjusted as necessary to account for any such weather-related delays.
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SCHEDULE “B”
PAYMENT AND FEES FOR SERVICES
Contract Price

1. In consideration of the Consultant satisfactorily performing the Services , the RMOW will pay the
Consultant the following sums plus goods and services tax (the “Contract Price”):

Canadian funds as stated in each individual proposal with rates as per the accepted
Schedule of Fees shown below. Exclusive of GST.

The Consultant may invoice periodically for completed portions of the Services in accordance with
in the invoicing procedures set out in the Contract.

2. The RMOW will reimburse the Consultant for expenses that are necessarily and reasonably
incurred due to a change in scope and have been approved in advance by the RMOW.
Reimbursement is subject to the submission of evidence of actual expenditures satisfactory to
the RMOW and in accordance with applicable expenditure policies and procedures.

3. The pricing set out in this Schedule is inclusive of:

(a) All Living-Out-Allowances

(b) All travel charges and mileage
(c) All Equipment charges

(d) All document materials

4. Coordinates and site elevation shall be provided by RMOW at no cost to the Consultant.
5. Consultant to fill out and submit RMOW Direct Deposit Form.

6. The annual service fee under this Agreement will be subject to adjustment based on the
percentage change in the Consumer Price Index (CPI) for all items, as published by Statistics
Canada for Canada, or as otherwise specified for a particular geographical area. The adjustment
will be based on the 12-month period ending in the month immediately prior to the commencement
of each new contract year. The adjustment will be made at the beginning of each contract year.
However, in no event shall the annual increase exceed 3% of the service fee in any given year.
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SCHEDULE “C”
INSURANCE

The Consultant shall, without limiting its obligations or liabilities herein and at its own expense, provide and
maintain the following insurances:

Type of Insurance Consultant

Commercial General Liability (CGL) $5 million per occurrence

Automobile Liability $5 million per occurrence

Umbrella or Excess Liability To bring CGL or auto liability to $5 million
Professional Liability $5 million per occurrence

General

1 The foregoing insurance shall be primary and not require the sharing of any loss by any coverage
provider and/or insurer of RMOW.

2 The CGL insurance policy must be extended to cover the Consultant’'s Blanket Contractual liability
and contain a cross liability naming the RMOW and its officials, officers, employees, servants and
agents as “Additional Insured.”

3 All required insurance shall provide RMOW with 30 days advance written notice of cancellation on
a best efforts basis.

4 The Consultant agrees not to exercise any rights of subrogation against The Resort Municipality of
Whistler in the event of any loss, damage, or liability to the Consultant’s property.

5 Maintenance of such insurance shall not relieve the Consultant of liability under the indemnity
provisions set forth in this Contract.

6 Any deductible amounts in the foregoing insurance which are payable by the policyholder shall be
in an amount acceptable to the RMOW.
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SCHEDULE “D”
APPROVED SUBCONTRACTORS

(as per each individual approved proposal)
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SCHEDULE “E”
CONSULTANT’S SUBMISSION

(Individual proposals will be submitted by Consultant for each project)
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SCHEDULE “F”
RMOW PROCUREMENT DOCUMENTS

(Relevant procurement documents or email correspondence accepting proposals)

SCHEDULE “G”
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PRIVACY PROTECTION SCHEDULE

Definitions
1. In this Schedule,

(a) “Act” means the Freedom of Information and Protection of Privacy Act including any
regulation made under it;

(b) “contact information” means information to enable an individual at a place of
business to be contacted and includes the name, position name or title, business
telephone number, business address, business email or business fax number of
the individual;

(c) “personal information” means recorded information about an identifiable individual,
other than contact information, collected or created by the Consultant as a result
of the Contract or any previous Contract between the RMOW and the Consultant
dealing with the same subject matter as the Contract;

(d) “privacy course” means the RMOW'’s online privacy and information sharing training
course or another course approved by the RMOW; and

(e) “public body” means “public body” as defined in the Act;

(f) “third party request for disclosure” means a subpoena, warrant, order, demand or
request from an authority inside or outside of Canada for the unauthorized
disclosure of personal information to which the Act applies;

(g) “service provider’ means a person retained under a contract to perform services for
a public body; and

(h) “unauthorized disclosure of personal information” means disclosure of, production
of or the provision of access to personal information to which the Act applies, if
that disclosure, production or access is not authorized by the Act.

Purpose

2. The purpose of this Schedule is to:

(a) enable the RMOW to comply with the RMOW'’s statutory obligations under the Act
with respect to personal information; and

(b) ensure that, as a service provider, the Consultant is aware of and complies with
the Consultant’s statutory obligations under the Act with respect to personal
information.

Acknowledgements

3. The Consultant acknowledges and agrees that

(a) it is a service provider and, as such, the requirements and restrictions established
by Part 3 of the Act apply to the Consultant in respect of personal information;
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(b) unless the Contract otherwise specifies, all personal information in the custody of
the Consultant is and remains under the control of the RMOW; and

(c) unless the Contract otherwise specifies or the RMOW otherwise directs in writing,
the Consultant may only collect, use, disclose or store personal information that
relates directly to and is necessary for the performance of the Consultant’s
obligations, or the exercise of the Consultant’s rights, under the Contract.

Collection of Personal Information

4. Unless the Contract otherwise specifies or the RMOW otherwise directs in writing, the
Consultant may only collect or create personal information that relates directly to and
is necessary for the performance of the Consultant’s obligations, or the exercise of the
Consultant’s rights, under the Contract.

5. The Consultant must collect personal information directly from the individual the
information is about unless:

(a) the RMOW provides personal information to the Consultant;
(b) the Contract otherwise specifies; or
(c) the RMOW otherwise directs in writing.

6. Where the Consultant collects personal information directly from the individual the
information is about, the Consultant must tell that individual:

(@) the purpose for collecting it;
(b) the legal authority for collecting it; and

(c) the contact information of the individual designated by the RMOW to answer
qguestions about the Consultant’s collection of personal information.

Accuracy of Personal Information

7. The Consultant must make every reasonable effort to ensure the accuracy and
completeness of any personal information to be used by the Consultant or the RMOW
to make a decision that directly affects the individual the information is about.

Requests for Access to Information

8. If the Consultant receives a request for access to information from a person other than
the RMOW, the Consultant must promptly advise the person to make the request to
the RMOW unless the Contract expressly requires the Consultant to provide such
access. If the RMOW has advised the Consultant of the name or title and contact
information of an official of the RMOW to whom such requests are to be made, the
Consultant must also promptly provide that official's name or title and contact
information to the person making the request.

Correction of Personal Information

” S
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9. Within 5 Business Days of receiving a written direction from the RMOW to correct or
annotate any personal information, the Consultant must annotate or correct the
information in accordance with the direction.

10. When issuing a written direction under section 11, the RMOW must advise the
Consultant of the date the correction request was received by the RMOW in order that
the Consultant may comply with section 13.

11. Within 5 Business Days of correcting or annotating any personal information under
section 11, the Consultant must provide the corrected or annotated information to any
party to whom, within one year prior to the date the correction request was received
by the RMOW, the Consultant disclosed the information being corrected or annotated.

12. If the Consultant receives a request for correction of personal information from a
person other than the RMOW, the Consultant must promptly advise the person to
make the request to the RMOW and, if the RMOW has advised the Consultant of the
name or title and contact information of an official of the RMOW to whom such
requests are to be made, the Consultant must also promptly provide that official’s
name or title and contact information to the person making the request.

Protection of Personal Information

13. Without limiting any other provision of the Contract, the Consultant must protect
personal information by making reasonable security arrangements against such risks
as unauthorized access, collection, use, disclosure or disposal, including without
limitation by ensuring that the integrity of the personal information is preserved.
Without limiting the general nature of the foregoing sentence, the Consultant will
ensure that all personal information is securely segregated from any information under
the control of the Consultant or third parties to prevent unintended mixing of personal
information with other information or access to personal information by unauthorized
persons and to enable personal information to be identified and separated from the
information of the Consultant or third parties.

Storage of and Access to Personal Information

14. The Consultant must comply with the requirements under the Act concerning storage
of personal information outside of Canada, including, if required by the RMOW, by
supporting the RMOW with completion of such assessments as may be required by
law.

15. The Consultant must not change the location where personal information is stored
without receiving prior authorization of the RMOW in writing.

16. Without limiting any other provision of the Contract, the Consultant will implement and
maintain an access log documenting all access to personal information, including a
list of all persons that access any personal information. The Consultant will provide a
copy of the access log to the RMOW upon request.

Retention of Personal Information

17. Unless the Contract otherwise specifies, the Consultant must retain personal information

AT L
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until directed by the RMOW in writing to dispose of it or deliver it as specified in the
direction.

Use of Personal Information

18. Unless the RMOW otherwise directs in writing, the Consultant may only use personal
information if that use is for the performance of the Consultant’s obligations, or the
exercise of the Consultant’s rights, under the Contract. For clarity, unless the Contract
otherwise specifies or the RMOW otherwise directs in writing, the Consultant must not
anonymize, aggregate or otherwise alter or modify personal information, including by
converting personal information into non-personal information, or analyze personal
information (whether by manual or automated means) for any purpose, including for
the purpose of developing insights, conclusions or other information from personal

information.
Metadata
19. Where the Consultant has or generates metadata as a result of services provided to the

RMOW, where that metadata is personal information, the Consultant will:

(a) not use it or disclose it to any other party except where the Contract otherwise
specifies; and

(b) remove or destroy individual identifiers, if practicable.
Disclosure of Personal Information

20. Unless the RMOW otherwise directs in writing, the Consultant may only disclose
personal information to any person other than the RMOW if the disclosure is for the
performance of the Consultant’s obligations, or the exercise of the Consultant’s rights,
under the Contract.

21. If in relation to personal information, the Consultant:
(a) receives a third-party request for disclosure;
(b) receives a request to disclose, produce or provide access that the Consultant
knows or has reason to suspect is for the purpose of responding to a third-party

request for disclosure; or

(c) has reason to suspect that an unauthorized disclosure of personal information has
occurred in response to a third-party request for disclosure,

subject to section 24, the Consultant must immediately notify the RMOW.

22. If the Consultant receives a third-party request described in section 23(a) or (b) but is
unable to notify the RMOW as required by section 23, the Consultant must instead:

(a) use its best efforts to direct the party making the third-party request to the RMOW;

(b) provide the RMOW with reasonable assistance to contest the third-party request;

and
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(c) take reasonable steps to challenge the third party-request, including by presenting
evidence with respect to:

(i)  the control of personal information by the RMOW as a public body under the
Act;

(i) the application of the Act to the Consultant as a service provider to the
RMOW;

(iii) the conflict between the Act and the third-party request; and

(iv) the potential for the Consultant to be liable for an offence under the Act as a
result of complying with the third-party request.

Notice of Unauthorized Disclosure

23, In addition to any obligation the Consultant may have to provide the notification
contemplated by section 30.5 of the Act, if the Consultant knows that there has been
an unauthorized disclosure of personal information, the Consultant must immediately
notify the RMOW. This notification must be written and include:

(a) descriptions of the breach;
(b) any containment steps taken;

(c) contact information for a person who can provide answers on behalf of the public body;
and

(d) steps the affected individual(s) can take to reduce their risk of harm.

Compliance with the Act and Directions
24, The Consultant must in relation to personal information comply with:
(@) the requirements of the Act applicable to the Consultant as a service provider,
including any regulation made under the Act and the terms of this Schedule;
and

(b) any direction given by the RMOW under this Schedule.

25. The Consultant acknowledges that it is familiar with the requirements of the Act
governing personal information that are applicable to it as a service provider.

26. The Consultant will provide the RMOW with such information as may be reasonably
requested by the RMOW to assist the RMOW in confirming the Consultant’s
compliance with this Schedule.

Notice of Non-Compliance

27. If for any reason the Consultant does not comply, or anticipates that it will be unable
to comply in any respect, with any provision in this Schedule, the Consultant must
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promptly notify the RMOW of the particulars of the non-compliance or anticipated non-
compliance and what steps it proposes to take to address, or prevent recurrence of,
the non-compliance or anticipated non-compliance.

Termination of Contract

28. In addition to any other rights of termination which the RMOW may have under the
Contract or otherwise at law, the RMOW may, subject to any provisions in the Contract
establishing mandatory cure periods for defaults by the Consultant, terminate the
Contract by giving written notice of such termination to the Consultant, upon any failure
of the Consultant to comply with this Schedule in a material respect.

Interpretation

29. In this Schedule, references to sections by number are to sections of this Schedule
unless otherwise specified in this Schedule.

30. Any reference to “Consultant” in this Schedule includes any Sub-Consultant or agent
retained by the Consultant to perform obligations under the Contract and the
Consultant must ensure that any such Sub-Consultants and agents comply with the
requirements of the Act applicable to them.

31. The obligations of the Consultant in this Schedule will survive the termination of the
Contract.

32. If a provision of the Contract (including any direction given by the RMOW under this
Schedule) conflicts with a requirement of the Act, including any regulation made under
the Act, the conflicting provision of the Contract (or direction) will be inoperative to the
extent of the conflict.

33. The Consultant must comply with the provisions of this Schedule despite any
conflicting provision of the Contract or the law of any jurisdiction outside Canada.

34. Nothing in this Schedule requires the Consultant to contravene the law of any

jurisdiction outside Canada unless such contravention is required to comply with the
Act.
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11 Attachment 1 — P280 and P281 Location Map
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12 Attachment 2 - P280 Record Drawings
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13 Attachment 3 - P281 Record Drawings
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14 Attachment 4 - Water Distribution Corrosion Study — KWL — 2015
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15 Attachment 5 - Corrosion Control Concept - WSP — 2019
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16 Attachment 6 - Corrosion Control Site Prioritization Memo - HDR - 2023
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	1. INTERPRETATION
	1.1. Definitions
	(a) “Business Day” has the meaning given in Section 16.1 of this Contract;
	(b) “Change Order” means a change within the general scope of Services which may alter the Services, Contract Price or Contract Time.
	(c) “Confidential Information” means:
	(i) any information, in whatever form (including written, oral or stored in any computer or other electronic, magnetic or optical storage system), which is non-public, confidential or proprietary in nature, whether marked as such or not, obtained dire...
	(ii) any information, in whatever form, designated by the RMOW in writing as confidential or proprietary or marked with words of like import when provided to the Consultant or any other Person;
	(iii) information orally conveyed to any director, officer, employee or other representative of the Consultant, if RMOW states at the time of the oral conveyance or promptly thereafter that such information is confidential, and provides specific writt...
	(iv) all Work Product as defined in this Contract, except as may be agreed in writing by the parties as falling outside the definition of Confidential Information;

	(d) “Confidential Information” does not mean:
	(i) which was in the possession of the Consultant prior to disclosure by the RMOW;
	(ii) which is already in the public domain or which subsequently becomes part of the public domain other than through disclosure by the Consultant;
	(iii) which is independently developed or learned by the Consultant without use of
	(iv) any Confidential Information; and


	(v) which the Consultant receives from a third Person who was free to make such disclosure without breach of any legal obligation,
	(vi) provided that the Consultant can demonstrate to the satisfaction of RMOW that such information falls within the scope of the exclusions set forth above.
	(e) “Consultant’s Representative” has the meaning given in Section 18.1 of this Contract;
	(f) “Contract” means this agreement including the Schedules to this agreement as amended from time to time with the written approval of the parties;
	(g) “Contract Price” has the meaning given in Schedule B of this Contract;
	(h) "Dispute" means any difference between the RMOW and the Consultant, of any claim, or any dispute, relating to or arising out of the Services or the interpretation of the Contract, or any failure by the RMOW and the Consultant to agree where the Co...
	(i) “Person” means any individual, corporation, limited-liability company, partnership, firm, joint venture, association, trust, or other entity or organization, including a government or an agency or instrumentality thereof;
	(j) "Procurement Documents" means the procurement documents attached hereto as Schedule F (if any);
	(k) "Records" has the meaning set out in Section 5.1 of this Contract;
	(l) “RMOW Representative” has the meaning given in Section 18.1 of this Contract;
	(m) “Services” has the meaning given in Schedule A to this Contract;
	(n) “Work Product” means all that which is prepared, produced or developed by the Consultant as a result of this Contract, whether in written or electronic form and all copies of same. Work Product includes but is not limited to reports, data (includi...
	(o) “Term” has the meaning given in Section 2.1 of this Contract
	1.2. Headings
	1.3. Use of the Word “Including”
	1.4. Currency
	1.5. Singular, Plural, Gender and Person
	1.6. Statutes
	1.7. Schedules
	1.8. Order of Priority
	(a) this Contract;
	(b) Schedules A, B, C, D, E, F and G;
	(c) the RMOW's purchase order for the Services (if any);
	(d) extracts from the Consultant’s Submission respecting the Services, that are attached as a Schedule (if any); and
	(e) extracts from RMOW's Procurement Documents respecting the Services, that are attached as a Schedule (if any).


	2. TERM OF CONTRACT
	2.1. Term
	a. earlier termination in accordance with the terms of this Contract; and
	b. renewal or extension of the Term on such terms as the parties agree to in writing. If the parties agree to an extension of the Term, then the following will apply:
	(i) the parties will mutually agree on a new Schedule B – Payment and Fees Schedule;
	(ii) all other terms and conditions of this Contract not mutually amended will remain the same; and
	(iii) the Term will be extended for the period(s) agreed to by the parties.



	3. SERVICES PROVIDED
	3.1. Services
	3.2. Approvals
	3.3. Service Standards
	3.4. Supervision
	3.5. RMOW Instructions
	3.6. RMOW Facilities
	3.7. Security Requirements
	3.8. RMOW Procedures and Policies
	3.9. Representations and Warranties
	(a) the Consultant is legally entitled to carry on its business in British Columbia and is in good standing with respect to filings of annual reports according to the records of the Registrar of Companies of British Columbia;
	(b) the Consultant has the power and capacity to enter into this Contract and to comply with every term and condition of this Contract;
	(c) all necessary proceedings have been taken to authorize the Consultant to enter into this Contract and to execute and deliver this Contract;
	(d) this Contract has been properly executed by the Consultant and is enforceable against the Consultant in accordance with its terms;
	(e) any statement, representation or information, whether oral or written, made, furnished or given by the Consultant, its principals, partners, directors, officers or anyone acting on behalf of the Consultant, to the RMOW in connection with this Cont...
	(f) the Consultant has no knowledge of any fact that materially adversely affects or, so far as can be foreseen, might materially adversely affect either its financial condition or its ability to fulfill its obligations under this Contract;
	(g) the Consultant has no knowledge of any claims against it that in either case would materially adversely affect either its financial condition or its ability to fulfill its obligations under this Contract;
	(h) the Consultant is in compliance with all tax, Workers’ Compensation and other legislation, regulations and laws to which it is subject, and holds all permits, licences, consents and authorities required by law to conduct its business;
	(i) the Consultant’s employees specifically assigned to provide the Services are suitably qualified to enable full and proper provision of the Services and ;
	(j) the Consultant accepts all risks within this Contract identified as being borne by the Consultant;
	(k) the Consultant will comply with all the requirements of this Contract and will perform all its obligations hereunder;
	(l) no partnership, joint venture or agency involving the RMOW is created by this Contract; and
	(m) all personnel hired, retained or engaged by the Consultant to provide the Services and are not the employees of the RMOW. The Consultant is solely responsible for arranging all matters arising out of the relationship of employer and employee betwe...


	4. TERMS OF PAYMENT
	4.1. Payment
	4.2. Invoices
	4.3. Disbursements
	4.4. Non Resident of Canada
	4.5. Services Provided after Expiry of the Term
	4.6. Withholding of Payments
	4.7. Payment Due Date and Method of Payment

	5. RECORDS
	5.1. Records
	5.2. Inform RMOW
	5.3. Inspection
	The Consultant shall permit the RMOW at all reasonable times during the Term of this Agreement and, as applicable, for a period of two (2) years thereafter (the “Access Period”), to inspect, review and copy all Work Product and other material that has...
	5.4. Audit

	6. INDEPENDENT CONSULTANT
	6.1. Independent Consultant
	6.2. No Entitlement to Benefits
	6.3. Control and Direction of Employees
	6.4. Statutory and Other Payments
	6.5. Workers Compensation
	(a) The Consultant will, at its own expense, procure and carry full Workers’ Compensation Board coverage for the Consultant and employees of the Consultant engaged in the Services;
	(b) The Consultant shall comply with and ensure that any Subcontractors comply with and conform to all health and safety laws, by-laws or regulations of the Province of British Columbia, including without limitation the Workers’ Compensation Act and R...
	(c) The RMOW may, on twenty-four (24) hours written notice to the Consultant, but without notice in the event of an emergency, install devices or rectify any conditions creating an immediate hazard existing that would be likely to result in injury to ...

	6.6. Termination
	6.7. Consultant’s Costs of Tax Compliance
	6.8. Risk of Liability
	6.9. No Agency

	7. BUSINESS PREMISES/LICENCE
	7.1. Place of business
	7.2. Business Licence

	8. OWNERSHIP
	8.1. Work Product
	8.2. Assignment of Rights in Work Product
	8.3. Copyright Infringement
	8.4. Surrender of Documents and Materials

	9. CONFIDENTIALITY
	9.1. Confidentiality
	9.2. Non-Disclosure
	9.3. No Use of Information
	9.4. Survival

	10. CONFLICT OF INTEREST
	10.1. No Conflict of Interest
	10.2. No Conflict with Other Relationships
	10.3. Disclosure of Conflict of Interest
	10.4. Good Faith

	11. INDEMNIFICATION
	11.1. General Indemnity
	11.2. Survival

	12. TERMINATION
	12.1. Default of Consultant
	(a) Issue written notice to the Consultant requiring that such default be corrected. If within 5 Business Days after receipt of such notice such default shall not have been corrected or reasonable steps taken to correct such default, then at the sole ...
	(b) Terminate this Contract giving 5 Business Days’ notice of termination to the Consultant.

	12.2. Termination Without Cause
	12.3. Default of RMOW
	12.4. Limitation of Liability
	12.5. Warranties to continue

	13. CHANGES
	13.1. Right to Make Changes
	14. INSURANCE
	14.1. Maintain Insurance
	14.2. Evidence of Insurance
	14.3. Waiver of subrogation
	14.4. Notice of Claims
	15. ASSIGNMENT AND SUBCONTRACTING
	15.1. Consent Required
	16. NOTICES
	16.1. Notices
	If to the RMOW:
	croberts@whistler.ca
	If to the Consultant:

	17. DISPUTE RESOLUTION
	17.1. Order of proceedings
	17.2. Performance to continue during dispute
	18. COMMUNICATION
	18.1. Representatives
	(a) the Consultant will appoint a representative (the “Consultant’s Representative”) who will have the duty of instituting and maintaining communication with the RMOW as to the requirements of this Contract, plus an alternative representative to so ac...
	(b) the RMOW will appoint a representative (the “RMOW Representative”) who will have the duty of instituting and maintaining communication with the Consultant as to the requirements of this Contract, plus an alternative representative to so act in the...

	18.2. Representative's Authority
	18.3. Change of Representation
	The Consultant shall obtain written approval from the RMOW prior to changing a representative(s) or any team members by submitting a written request with resumes of each newly requested individual. The RMOW is required to approve any costs for any suc...
	19. DELAYS IN PERFORMANCE
	19.1. Force Majeure
	20. GENERAL
	20.1. Right of Set Off
	20.2. Successors and Assigns
	20.3. Written Waivers
	20.4. Further Assurances
	20.5. Remedies Cumulative
	20.6. Amendment
	20.7. Entire Contract
	20.8. Governing Law
	20.9. Attornment
	20.10. Independent Legal Advice
	20.11. Severability
	20.12. Time of Essence
	20.13. No derogation.
	20.14. Counterparts
	20.15. Survival
	11 Attachment 1 – P280 and P281 Location Map
	12 Attachment 2 - P280 Record Drawings
	13 Attachment 3 - P281 Record Drawings
	14 Attachment 4 - Water Distribution Corrosion Study – KWL – 2015
	15 Attachment 5 - Corrosion Control Concept - WSP – 2019
	16 Attachment 6 - Corrosion Control Site Prioritization Memo - HDR - 2023



