

September 9, 2024

A – Addendum #5**RFP – 2024 WWTP Dewatering Polymer Procurement**

This Addendum notifies the Supplier of a change in the proposal's due date. Please note that additional information will be provided by the end of the day on Wednesday, September 11, 2024.

The following changes are to be made:

Closing Date:**Remove:**September 10th, 2024**Replace with:**September 17th, 2024**2.6 – Timeline:****Remove:**

Deliverable	Milestone Dates
Start of Operational Trial	September 24 th , 2024
Notice of Award	Mid-October 2024
Submittals	End of October 2024
Contract signing	Start of November 2024
Notice to Proceed	Start of November 2024
Delivery Start Date	Mid-November 2024

Replace with:**2.7 - Timeline**

Deliverable	Milestone Dates
Start of Operational Trial	October 3 rd , 2024
Notice of Award	End of October 2024
Submittals	Start of November 2024

Contract signing	Start of November 2024
Notice to Proceed	Mid-November 2024
Delivery Start Date	Mid-November 2024

4.1 – Submission & Award:

Remove:

The proposal should be submitted with the price quoted in \$CDN for the Specific Project Requirements (SPR) defined in section 2 on or before: **Tuesday, September 10th, 2024**, at 2:00 pm.

Following the closing date of the RMOW intends to invite the **highest ranked supplier to start the operational trial on: Tuesday, September 24th, 2024.**

Replace with:

The proposal should be submitted with the price quoted in \$CDN for the Specific Project Requirements (SPR) defined in section 2 on or before: **Tuesday, September 17th, 2024**, at 2:00 pm.

Following the closing date of the RMOW intends to invite the **highest ranked supplier to start the operational trial on: Tuesday, October 3rd, 2024**

End of Addendum