

Owner: Resort Municipality of Whistler
(NAME OF OWNER)

Contract: RMOW 2025 Road and Trail Reconstruction
(TITLE OF CONTRACT)

Reference No. T00102
(OWNER'S CONTRACT REFERENCE NO.)

To All Tenderers:

Date: April 4th, 2025

This addendum shall form part of the original documents for the above noted contract and all other segments of the contract shall remain in force except as noted below:

1. – Time Extension

Reference Invitation to Tenderers

DELETE:

Tender Closing Time: 2:00pm, local time
Tender Closing Date: Monday, April 21st 2025

REPLACE WITH:

Tender Closing Time: 2:00pm, local time
Tender Closing Date: Tuesday, April 22nd 2025

Reference Instructions to Tenderers Part II, 3.1

DELETE:

Tender Closing Time: 2:00pm, local time
Tender Closing Date: Monday, April 21st 2025

REPLACE WITH:

Tender Closing Time: 2:00pm, local time
Tender Closing Date: Tuesday, April 22nd 2025

2. – Form of Agreement

DELETE: Form of Agreement Page 6 of 6

REPLACE WITH: Form of Agreement Page 6 of 6

Updated Form of Agreement Page 6 of 6 (Addendum #1, Attachment #1)

All tenderers shall acknowledge receipt of Addendum #1 (One (1) page) and the following Attachments:

- Attachment #1 – Form of Agreement Page 6 of 6

by signing in the space provided and submitting this signed addendum including attachments with the tender. Tenders submitted without acknowledgment of this addendum may be considered incomplete.

Receipt acknowledged and conditions agreed _____ day of _____, 2025

Tenderer

Signature

END ADDENDUM #1

UNIT
PRICE
CONTRACT

FORM OF AGREEMENT

FORM OF AGREEMENT
PAGE 6 OF 6
MMCD PLATINUM 2009

(COMPLETE LISTING OF ALL DRAWINGS, PLANS AND SKETCHES WHICH ARE TO FORM A PART OF THE CONTRACT,
OTHER THAN STANDARD DETAIL DRAWINGS AND SUPPLEMENTARY STANDARD DETAIL DRAWINGS.)

**Schedule 2 List of Contract
Drawings**

TITLE	DRAWING NO.	DATE	REVISION NO.	REVISION DATE
COVER SHEET	33763-0	March 21, 2025	1	March 21, 2025
GENERAL NOTES & DETAILS	33763-1	March 21, 2025	1	March 21, 2025
ROAD SITE PLAN	33763-2	March 21, 2025	1	March 21, 2025
TRAIL SITE PLAN	33763-3	March 21, 2025	1	March 21, 2025
SEGMENT MANAGEMENT PLAN	33763-4	March 21, 2025	1	March 21, 2025
EROSION SEDIMENTATION & CONTROL	33763-5	March 21, 2025	1	March 21, 2025